



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT-16-CD-2019-2020

### 1. General Information

|                      |   |          |                    |   |           |            |             |
|----------------------|---|----------|--------------------|---|-----------|------------|-------------|
| Type                 | NIT   | Category | Works              | Mode                                    | OFFLINE   | Method     | Open Tender |
| District             | COOCH BEHAR   |          | Inviting Authority | Executive Engineer, Coochbehar Division |           |            |             |
| Tender Id            | NIT-16-CD-2019-2020   |          | Memo No            | 1900/CD                                 | Memo Date | 10-02-2020 |             |
| Description          | NIT-16-CD-2019-2020 Different types of works under Cooch Behar Division, PHE Dte. |          |                    |   |           |            |             |
| Estimated Work Value | -   |          |                    |   |           |            |             |

### 2. EMD (Earnest Money Deposit) Details

|           |    |          |            |            |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

### 3. Critical Dates

|                          |                     |                            |                     |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date      | 10-02-2020 06:10 PM | Sale/Submission Start Date |                     |
| Download Start Date      |                     | Sale/Download End Date     | 21-02-2020 02:00 PM |
| Last Date of Application | 19-02-2020 02:00 PM | Last Date of Permission    | 19-02-2020 05:00 PM |
| Last Date of Submission  | 21-02-2020 02:00 PM | Tech Bid Opening Date      |                     |
| Fin Bid Opening Date     | 21-02-2020 03:00 PM | Tech Bid Uploading Date    |                     |
| Uploading Bid Date Time  |                     | Time                       |                     |

### 4. Pre-bid Meeting Details

|      |       |         |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

### 5. Work Details

| Sl No | Description   | Estimated Cost (Rs.) | Completion Time | EMD (Rs.)  |
|-------|---|----------------------|-----------------|------------|
| 1     | Construction of Platform and washout drain and joining of pipe line with IEP and others allied works for SATBHANDARI Piped Water Supply Scheme, under Cooch Behar Division, PHE Dte.                            | ₹ 3, 40,025.00       | 45 Days         | ₹ 7,000.00 |
| 2     | Construction of Platform and washout drain and joining of pipe line with IEP and others allied works for ALOKEJHARI Piped Water Supply Scheme, under Cooch Behar Division, PHE Dte.                             | ₹ 3, 66,385.00       | 45 Days         | ₹ 7500.00  |
| 3     | Laying of distribution pipe line in balance portion of Kharimala (CT) Piped Water Supply Scheme, under Cooch Behar Division, PHE Dte. (Part-3)  | ₹ 4, 43,665.00       | 60 Days         | ₹ 9000.00  |
| 4     | Providing water supply arrangement at (Sikarpur) Mathabhanga-I BDO Office and replacement of AC pipe by providing UPVC pipe and others allied works under SIKARPUR Piped Water Supply Scheme, under Mathabhanga | ₹ 3, 28,927.00       | 45 Days         | ₹ 7000.00  |

|    |  |                |                             |            |
|----|--|----------------|-----------------------------|------------|
|    | Sub-Division, PHE Dte.   |                |                             |            |
| 5  | Construction of drain and guard wall under OHR and related work for Latapota PWSS Under Mathabhanga Sub-Division, P.H.E. Dte.  | ₹ 4, 40,125.00 | 60 Days                     | ₹ 9000.00  |
| 6  | Over hauling of the old IEP at Head Works Complex under SOULMARI Piped Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.  | ₹ 3, 98,592.00 | 45 Days                     | ₹ 8000.00  |
| 7  | Shifting of existing pipe line due to widening of existing road and bridge, crossing work over Buritista river under HUDUMDANGA Water supply scheme under Mathabhanga Sub-Division. PHE Dte. under PWD Tista Fund.   | ₹ 2, 89,760.00 | 45 Days                     | ₹ 6000.00  |
| 8  | Joining of pipe line for restore of water at different habitation and providing drinking water facility at ADARSHA SISHUNIKATAN SCHOOL under SOULMARI Piped Water Supply Scheme under Mathabhanga Sub-Division, PHE Dte.   | ₹ 4, 29,415.00 | 60 Days                     | ₹ 9000.00  |
| 9  | Construction of Street Stand Post with platform at different habitation under NALANGIBARI Piped Water Supply Scheme under enclave development programme.   | ₹ 4, 50,215.00 | 60 Days                     | ₹ 9500.00  |
| 10 | Construction of platform and wash out drain and joining of pipe line with IEP and others allied works for BURABURI and Adj. mouzas Piped Water Supply Scheme under Cooch Behar Division PHE Dte. under enclave development programme.  | ₹ 3, 13,725.00 | 45 Days                     | ₹ 6500.00  |
| 11 | Constructions of drain, platform and pathway for IEP, repairing of pathway , constructions of S/ Valve Chamber, laying CI/DI pipeline in raising main line and allied others works at karala W/S Scheme under Cooch Behar Division, P.H.E Dte.                               | ₹ 3, 52,457.00 | 45 Days                     | ₹ 7500.00  |
| 12 | Laying of DI/GI pipe line above pillar and replacing of damaged pipe line in the distribution system of Singimari Bhetaguri PWS scheme (SH-12) under Cooch Behar Division, P.H.E.Dte.  | ₹ 3, 66,547.00 | 45 Days                     | ₹ 7500.00  |
| 13 | Repairing of boundary wall & construction of water closet, pathway, septic tank, wash out drain and all others allied works at PH 1 & 2 of Tista Poyasti area under Upen Chowki Kuchlibari PWSS under enclave development programme under Mathabhanga Sub-Division, PHE Dte. | ₹ 4, 44,412.00 | 60 Days                     | ₹ 9000.00  |
| 14 | Day to day operation & maintenance for running of three nos. Rest Sheds, located at Cooch Behar M.J.N. Hospital/Nigamnagar/Mathabhanga under Cooch Behar Division, P.H.E. Dte. for the (period from 01/03/2020 to 31/12/2020)  | ₹ 4, 78,877.00 | 01/03/2020 to<br>31/12/2020 | ₹ 10000.00 |

## 6. Attachments

| Sl No | File Name                                 |
|-------|---|
| 1     | Schedule Sl No-12 NIT-16-CD-2019-2020.pdf |
| 2     | Schedule Sl No-01 NIT-16-CD-2019-2020.pdf |

|    |   |
|----|---|
| 3  | Schedule Sl No-06 NIT-16-CD-2019-2020.pdf |
| 4  | Schedule Sl No-13 NIT-16-CD-2019-2020.pdf |
| 5  | Schedule Sl No-09 NIT-16-CD-2019-2020.pdf |
| 6  | Schedule Sl No-05 NIT-16-CD-2019-2020.pdf |
| 7  | Schedule Sl No-07 NIT-16-CD-2019-2020.pdf |
| 8  | Schedule Sl No-02 NIT-16-CD-2019-2020.pdf |
| 9  | Schedule Sl No-08 NIT-16-CD-2019-2020.pdf |
| 10 | Schedule Sl No-03 NIT-16-CD-2019-2020.pdf |
| 11 | Schedule Sl No-11 NIT-16-CD-2019-2020.pdf |
| 12 | Schedule Sl No-10 NIT-16-CD-2019-2020.pdf |
| 13 | Schedule Sl No-04 NIT-16-CD-2019-2020.pdf |
| 14 | Notice NIT-16-CD-2019-2020.pdf            |
| 15 | Schedule Sl No-14 NIT-16-CD-2019-2020.pdf |
| 16 | West Bengal Form No. 2911 NEW.pdf         |

## Corrigendum: CORRIGENDUM-I

Executive Engineer, Coochbehar Division  
COOCH BEHAR

### 1. General Information

|                      |  |         |         |           |            |
|----------------------|--|---------|---------|-----------|------------|
| Corrigendum Id       | CORRIGENDUM-I  | Memo No | 1983/CD | Memo Date | 19-02-2020 |
| Description          | Due to some unavoidable circumstances against the N.I.T. No- 16/CD/2019-20 vide this office Memo No- 1900/CD Dated, 10.02.2020 is here by partially changed as follows |         |         |           |            |
| Estimated Work Value | -  |         |         |           |            |

### 2. EMD (Earnest Money Deposit) Details

|           |    |          |  |            |  |            |  |
|-----------|----|----------|--|------------|--|------------|--|
| Exempted? | No | Fee Type |  | Payable To |  | Payable At |  |
|-----------|----|----------|--|------------|--|------------|--|

### 3. Critical Dates

|                          |                     |                            |                     |
|--------------------------|---------------------|----------------------------|---------------------|
| Corrigendum Publish Date | 19-02-2020 02:40 PM | Sale/Submission Start Date |                     |
| Sale/Download End Date   |                     | Last Date of Application   |                     |
| Last Date of Permission  |                     | Last Date of Submission    | 25-02-2020 02:00 PM |
| Tech Bid Opening Date    |                     | Fin Bid Opening Date       | 25-02-2020 03:00 PM |

### 4. Pre-bid Meeting Details

|      |  |       |  |         |  |
|------|--|-------|--|---------|--|
| Date |  | Venue |  | Address |  |
|------|--|-------|--|---------|--|

### 5. Work Details

|  |  |  |  |  |  |
|--|--|--|--|--|--|
|  |  |  |  |  |  |
|--|--|--|--|--|--|

| Sl No | Description   | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---------------|----------------------|-----------------|-----------|
| 1     | Corrigendum-I |                      |                 |           |

#### 6. Attachments

| Sl No | File Name         |
|-------|-------------------|
| 1     | Corrigendum-I.pdf |