



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 2 OF MMSD-I OF 2025-2026

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 2 OF MMSD-I OF 2025- 2026	Estimate Put to Tender		Memo No	709/MMSD-I	Memo Date	22-05-2025
e Tender Id		Description	N.I.Q. NO.- 2 OF MMSD-I OF 2025-2026				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	22-05-2025 12:00 PM	Sale/Submission Start Date	22-05-2025 01:00 PM
Download Start Date	22-05-2025 12:00 PM	Sale/Download End Date	29-05-2025 12:00 PM
Last Date of Application	29-05-2025 12:00 PM	Last Date of Permission	29-05-2025 12:00 PM
Last Date of Submission	30-05-2025 01:00 PM	Tech Bid Opening Date	30-05-2025 02:00 PM
Fin Bid Opening Date	30-05-2025 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of MCC panel at Kultikri (PH-II & IV) and Durgapur (PH-I) and Dharma (PH-I) water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
2	Withdrawing & lowering of submersible pump motor set at pump house	Rate to be quoted	7 days	2% of quoted rate to be submitted

	no. II of Debra W/S Scheme under Debra Block under MMD, PHE Dte.			during execution of agreement
3	Withdrawing & lowering of submersible pump motor set at pump house no. I of Debra W/S Scheme under Debra Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Some repairing works of voltage stabilizer at Harekrishnapur (PH-I) water supply scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Some repairing works of voltage stabilizer at PH-II of Gobindapur water supply scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Some repairing works of voltage stabilizer at PH-II of Durgapur water supply scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Some repairing works of voltage stabilizer at PH-I&II of Sahapur water supply scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Some repairing works of voltage stabilizer at PH-I&II of Jote Kanuramgarh water supply scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing of MCC Panel at Sahapur (TW-I & TW-II) water supply scheme under Daspur-I Block under Midnapore Mechanical Division, P.H.E. Dte.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
10	Repairing works on power cable and other works at tube well no. 1 of Ghatal S.D. Hospital W/S Scheme under MMD, PHE Dte. Dist. : Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Withdrawing the pumping machineries and installation of dept. submersible pump motor set and other works at PH No. I of Haripura W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Withdrawing the pumping machineries and installation of submersible pump motor set and other works at PH No. II of Nayagram W/S Scheme [Block-Midnapore Sadar] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Withdrawing the pumping machineries and installation of submersible pump motor set for further extra lowering (20ft) for each tube well and other works at PH No. I and II of Kolanda W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Withdrawing the pumping machineries and installation of submersible pump motor set for further extra lowering (20ft) for each tube well and other works at PH No. I and II of Sabang W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Withdrawing the pumping machineries and installation of submersible pump motor set for further extra lowering (20ft) for each tube well and other works at PH No. I and II of Narayanbar W/S Scheme [Block-Sabang]	Rate to be quoted	7 days	2% of quoted rate to be submitted during

	under MMD, PHE Dte.			execution of agreement
				2% of quoted rate to be submitted during execution of agreement
16	Some repairing works of voltage stabilizer, replacement of fuse grip 100A and other allied works etc. at Police Line water supply scheme under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	7 days	

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 2 OF MMSD-I OF 2025-26.pdf