



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.05/AE-I/NACD-II of 2020-2021

1. General Information

Type	NIT	Category		Mode	OFFLINE	Method	
District	NADIA	Inviting Authority		Executive Engineer, Nadia Arsenic Division II			
Tender Id	NIT No.05/AE-I/NACD-II of 2020-2021			Memo No	52/AE-I/NACD-II	Memo Date	23-02-2021
Description	NIT NO. 05/AE-I/NACD-II OF 2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia Arsenic Civil Division-II, PHE Dte.	Payable At	Krishnagar
-----------	----	----------	--------------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	23-02-2021 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-03-2021 01:00 PM
Last Date of Application	02-03-2021 01:00 PM	Last Date of Permission	02-03-2021 03:00 PM
Last Date of Submission	04-03-2021 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Work of Survey, Design, Drawing & DPR preparation for DIGRI Water Supply Scheme in KRISHNANAGAR-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte	481798.00	7 days	9700/-
2	Work of Survey, Design, Drawing & DPR preparation for BAHIRGACHHI ZONE-II Water Supply Scheme in CHAPRA Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	253454.00	7 days	5100/-
3	work of Survey, Design, Drawing & DPR preparation for BANSBERIA Water Supply Scheme in KRISHNANAGAR-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	280202.00	7 days	5700/-

4	work of Survey, Design, Drawing & DPR preparation for CHANDPUR Water Supply Scheme in KRISHNANAGAR-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	278744.00	7 days	5600/-
5	work of Survey, Design, Drawing & DPR preparation for DAMODARKHALI Water Supply Scheme in KRISHNANAGAR-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	369746.00	7 days	7400/-
6	work of Survey, Design, Drawing & DPR preparation for HELENCHI ZONE-III Water Supply Scheme in KRISHNAGANJ Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	409370.00	7 days	8200/-
7	work of Survey, Design, Drawing & DPR preparation for HELENCHI ZONE-II Water Supply Scheme in KRISHNAGANJ Block of Nadia Arsenic Civil Division-II, PHE Dte.	300439.00	7 days	6100/-
8	work of Survey, Design, Drawing & DPR preparation for KHANJEPUR Water Supply Scheme in TEHATTA-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	255900.00	7 days	5200/-
9	work of Survey, Design, Drawing & DPR preparation for TALDAHA Water Supply Scheme in KRISHNAGANJ Block of Nadia Arsenic Civil Division-II, PHE Dte.	370319.00	7 days	7500/-

6. Attachments

Sl No	File Name
1	Rectified Schedule 03.pdf
2	Schedule-9.pdf
3	Schedule 2.pdf
4	Schedule-8.pdf
5	NIT -05 NOTICE 20-21.pdf
6	Schedule 3.pdf
7	Rectified Schedule 06.pdf
8	WBF_2911.pdf
9	Rectified Schedule 05.pdf
10	Rectified Schedule 08.pdf
11	Rectified Schedule 09.pdf
12	Rectified Schedule 04.pdf
13	Schedule 01.pdf
14	Schedule-4.pdf
15	Rectified Schedule 07.pdf
16	Rectified Schedule 02.pdf

17	Schedule-7.pdf
18	Schedule-6.pdf
19	Schedule-5.pdf

Corrigendum: CORRIGENDUM01

Executive Engineer, Nadia Arsenic Division II
NADIA

1. General Information

Corrigendum Id	CORRIGENDUM01	Memo No	306/NACD-II	Memo Date	02-03-2021
Description	CORRIGENDUM				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	02-03-2021 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	08-03-2021 01:00 AM
Tech Bid Opening Date	08-03-2021 03:00 AM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Sl No. 03 Work of Survey, Design, Drawing & DPR preparation for Bansbaria Water Supply Scheme in Krishnagar-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	295213	6000	7days
1	Sl No. 05 Work of Survey, Design, Drawing & DPR preparation for Damodarkhali Water Supply Scheme in Krishnagar-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	389554	7800	7days
1	Sl No. 04 Work of Survey, Design, Drawing & DPR preparation for Chandpur Water Supply Scheme in Krishnagar-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	293676	6000	7days
1	Sl No. 02 Work of Survey, Design, Drawing & DPR preparation for BAHIRGACHHI ZONE-II Water Supply Scheme in CHAPRA Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	267037	5400	7days

1	Sl No. 08 Work of Survey, Design, Drawing & DPR preparation for Khanjepur Water Supply Scheme in Tehatta-I Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	269609	5400	7days
1	Sl No. 09 Work of Survey, Design, Drawing & DPR preparation for Taldaha Water Supply Scheme in Krishnaganj Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	390157	7900	7days
1	Sl No. 07 Work of Survey, Design, Drawing & DPR preparation for Helenchi Zone-II Water Supply Scheme in Krishnaganj Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	316534	6400	7days
1	Sl No. 06 Work of Survey, Design, Drawing & DPR preparation for Helenchi Zone-III Water Supply Scheme in Krishnaganj Block of Nadia District under Nadia Arsenic Civil Division-II, PHE Dte.	431300	8700	7days

6. Attachments

Sl No	File Name
1	Corrigendum01.pdf