



Public Health Engineering Department

Government of West Bengal

Tender: NIT-12-EE-2019-2020

1. General Information

| | | | | | | | |
|----------------------|--------------------------------|----------|--------------------|---------|-------------------------------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PASCHIM BARDDHAMAN | | Inviting Authority | | Executive Engineer, RCFA Division-I | | |
| Tender Id | NIT-12-EE-2019-2020 | | | Memo No | 270/RCD-I | Memo Date | 20-03-2020 |
| Description | 13 nos works of different site | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer RCFA Division-I PHE DTe. | Payable At | Asansol |
|-----------|----|----------|--------------|------------|---|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 21-03-2020 08:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 31-03-2020 03:00 PM |
| Last Date of Application | 30-03-2020 02:00 PM | Last Date of Permission | |
| Last Date of Submission | 31-03-2020 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Different dia HDPE Pipe line works for Mallardihi OHR Zone-I Mallerdihi, Kalisanko, Uttarampur, Jitpur etc. Distribution under Chotkara-Kanskuli W/S scheme under RCFA Div-I, PHE Dte. (Part - A) | 458714.00 | 10 days | 9174.00 |
| 2 | Different dia HDPE Pipe line works for Mallardihi OHR Zone-I Mallerdihi, Kalisanko, Uttarampur, Jitpur etc. Distribution under Chotkara-Kanskuli W/S scheme under RCFA Div-I, PHE Dte. (Part - B) | 380336.00 | 10 days | 7607.00 |
| 3 | Different dia HDPE Pipe line works for Mallardihi OHR Zone-I Mallerdihi, Kalisanko, Uttarampur, Jitpur etc. Distribution under Chotkara-Kanskuli W/S scheme under RCFA Div-I, PHE Dte. (Part- C) | 490100.00 | 10 days | 9802.00 |

| | | | | |
|----|---|-----------|---------|---------|
| 4 | Additional work for laying different dia DI (K7) & HDPE pipe line with other allied works from Mallardihi OHR Zone-I (Mallardihi, Kallsanko, Uttarrampur, Jitpur etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 442458.00 | 15 days | 8849.00 |
| 5 | Additional work of hard rock cutting and allied works for laying of different dia DI (K-7) & HDPE pipe line with other allied works from Mallardihi OHR zone-I, (Mallardihi, Kankurkunda, W/S Scheme under RCFA Division-I PHE Dte (Part- A) | 209368.00 | 15 days | 4187.00 |
| 6 | Hard rock cutting through jack hammer on alignment of distribution main towards Masjid Road and Khottamdih ECL Quarter area under Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte. | 479908.00 | 15 days | 9598.00 |
| 7 | Supplying, laying & aligning of 600 mm dia RCC NP3 Spigot pipe towards Bilpahari mouza in the route of distribution main under Kendra-Khottamdih W/S Scheme. | 310616.00 | 15 days | 6212.00 |
| 8 | Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Salta Kali Mandir under Chotkara- Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 456069.00 | 15 days | 9121.00 |
| 9 | Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Sdhol Kiari under Chotkara- Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 456069.00 | 15 days | 9121.00 |
| 10 | Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Phulberia to Sadhana village under Chotkara- Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 497529.00 | 15 days | 9951.00 |
| 11 | Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Samdi Health Centre to Shamdihi under Chotkara- Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 310956.00 | 15 days | 6219.00 |
| 12 | Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at from Lohat more to Shamdihi village under Chotkara-Kanskuli W/S Scheme under RCFA Division-I PHE Dte. | 414607.00 | 15 days | 8292.00 |
| 13 | Repairing of 3 (three) nos. small culvert and filling work in trench of distribution main of Hard rock zone towards ECL Quarter area and Masjid Road area at Khottamdih zone under Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte. | 142007.00 | 15 days | 2840.00 |

6. Attachments

| Sl No | File Name |
|-------|---------------------|
| 1 | NIT-12-Schedule.pdf |
| 2 | 2911_ii.pdf |

Corrigendum: Corrigendum Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

| | | | | | |
|----------------------|--------------------|---------|-----------|-----------|------------|
| Corrigendum Id | Corrigendum Notice | Memo No | 279/RCD-I | Memo Date | 23-03-2020 |
| Description | Corrigendum Notice | | | | |
| Estimated Work Value | - | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|--|
| Corrigendum Publish Date | 23-03-2020 06:00 PM | Sale/Submission Start Date | |
| Sale/Download End Date | | Last Date of Application | |
| Last Date of Permission | | Last Date of Submission | |
| Tech Bid Opening Date | | Fin Bid Opening Date | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--------------------|----------------------|-----------------|-----------|
| 1 | Corrigendum Notice | 0 | 0 | 0 |

6. Attachments

| Sl No | File Name |
|-------|------------------------|
| 1 | Corrigendum Notice.pdf |

Corrigendum: Corrigendum Notice - II

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

| | | | | | |
|----------------------|-------------------------|---------|-----------|-----------|------------|
| Corrigendum Id | Corrigendum Notice - II | Memo No | 286/RCD-I | Memo Date | 30-03-2020 |
| Description | Corrigendum Notice - II | | | | |
| Estimated Work Value | - | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|--|
| Corrigendum Publish Date | 30-03-2020 02:00 PM | Sale/Submission Start Date | |
| Sale/Download End Date | | Last Date of Application | |
| Last Date of Permission | | Last Date of Submission | |
| Tech Bid Opening Date | | Fin Bid Opening Date | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|-------------------------|----------------------|-----------------|-----------|
| 2 | Corrigendum Notice - II | 0 | 0 | 0 |

6. Attachments

| Sl No | File Name |
|-------|---------------------------|
| 2 | Corrigendum_Notice_II.pdf |