



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 05/DSD of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR	Inviting Authority		Executive Engineer, TamLuk Division			
Tender Id	NIT No. 05/DSD of 2020-2021			Memo No	63/DSD	Memo Date	29-06-2020
Description	TRIAL RUN work of distribution system and rising main pipe line etc. of different W/S Schemes within Ramnagar - II Block under Digha Sub-Division of TamLuk Division, P.H.E. Dte. Purba Medinipur.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	30-06-2020 05:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	10-07-2020 02:00 PM
Last Date of Application	06-07-2020 02:00 PM	Last Date of Permission	08-07-2020 03:00 PM
Last Date of Submission	10-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	TRIAL RUN work of distribution system and rising main pipe line etc. of BHERI BARANGA W/S Scheme within Ramnagar - II Block under Digha Sub-Division of TamLuk Division, P.H.E. Dte. Purba Medinipur. For the period of 90 (Ninety) Days	71676.00	90 (Ninety) Days	1434.00
2	TRIAL RUN work of distribution system and rising main pipe line etc. of PALDUHI W/S Scheme within Ramnagar - II Block under Digha Sub-Division of TamLuk Division, P.H.E. Dte. Purba Medinipur. For the period of 90 (Ninety) Days.	72878.00	90 (Ninety) Days	1458.00
	TRIAL RUN work of distribution system and rising main pipe line etc. of PAYA (Mahaprabhu) W/S Scheme within Ramnagar - I Block under Digha		121 (one hundred	

3	Sub-Division of Tamluk Division, P.H.E. Dte. Purba Medinipur. For the period of 121 (one hundred twenty one) Days.	93447.00	twenty one) Days.	1869.00
---	--	----------	-------------------	---------

6. Attachments

Sl No	File Name
1	Notice & Anexture.pdf
2	Palduhi.pdf
3	WBF-2911.pdf
4	Bheri Baranga.pdf
5	Paya (Mahaprabhu).pdf