



Public Health Engineering Department

Government of West Bengal

Tender: 9/TSD/2020-2021

1. General Information

| | | | | | | | |
|----------------------|-----------------|--------------------|---------|---|------------|--------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURBA MEDINIPUR | Inviting Authority | | Assistant Engineer, Tamluk Sadar Sub Division | | | |
| Tender Id | 9/TSD/2020-2021 | Memo No | 403/TSD | Memo Date | 14-09-2020 | | |
| Description | 9/TSD/2020-2021 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 14-09-2020 02:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 28-09-2020 02:00 PM |
| Last Date of Application | 23-09-2020 02:00 PM | Last Date of Permission | 24-09-2020 04:00 PM |
| Last Date of Submission | 28-09-2020 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 28-09-2020 02:30 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------------|-----------|
| 1 | Re-laying Distribution system of pipe line and its allied works for Bargodagodar water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 484675 | 25 (twenty five) days | 9694 |
| 2 | Re-Laying Distribution system of pipe line and its allied works for Bahichberia water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. (Part-A) | 485053 | 25 (twenty five) days | 9701 |
| 3 | Re-laying distribution system of pipe line and its allied works for Moyna pwss due to widening of concrete road under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 464589 | 25 (twenty five) days | 9292 |
| 4 | New construction of part Boundary wall & repairing & renovation of old wall at Erasal H/W site under Tamluk Sub-Division P.H.E. Dte. of Tamluk | 484660 | 25 (twenty five) | 9693 |

| | | | | |
|----|---|--------|-----------------------|------|
| | Division, P.H.E.Dte. | | days | |
| 5 | Repairing, renovation & construction of Boundaty wall at Gobindanagar Zone-II Water Supply Scheme & its adjoining Mouzas W/S Scheme within Panskura-I Block under Tamluk Sub-Division of Tamluk Division, P.H.E.Dte. | 475639 | 25 (twenty five) days | 9513 |
| 6 | New construction of Boundaty wall and Lantern net of OHR at H/W site and Earth filling at 2nd T/W Site and damage portion of pipe line of Muradpur W/S Scheme under Tamluk Sub-Division P.H.E. Dte. of Tamluk Division, P.H.E.Dte. | 483110 | 25 (twenty five) days | 9662 |
| 7 | Re-laying distribution system of pipe line and its allied works of damaged pipe line near hatibhanga pool of Moyna water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 474963 | 25 (twenty five) days | 9499 |
| 8 | Re-Laying Distribution system of pipe line and its allied works for Dakshin Gumai water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 485232 | 25 (twenty five) days | 9705 |
| 9 | Construction of guard wall for protection of rising main line & additional work of septic tank, plinth protection work at 2nd T/W site for Alinan zone -I Water Supply Scheme under Tamluk Sub Division of Tamluk Division, PHE Dte. Purba Medinipur. | 478516 | 25 (twenty five) days | 9570 |
| 10 | Repairing & renovation of Construction of 5.40 Mtr. X 3.60 Mtr. & 3.60 mt x 3.0 mt Switch Room cum Chlorine Room with water supply & sanitary arrangement (as per Deptt. drawing) at Head work & 2 nd tube well site of Jalpai Water Supply Scheme under Tamluk Sub Division of Tamluk Division, PHE Dte. Purba Medinipur . | 393204 | 25 (twenty five) days | 7864 |
| 11 | Retrofitting to accommodate FHTC under JJM at Hariharpur mouza of Dakshin Dhalhara water supply scheme in Nandakumar Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 12 | Re-laying Distribution system of pipe line and its allied works for Gobindanagar zone-I water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 484134 | 25 (twenty five) days | 9683 |
| 13 | Retrofitting to accommodate FHTC under JJM at Purusottampur Samanta para of Gogross Keshab water supply scheme in Panskura Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 14 | Re-laying Distribution system of pipe line and its allied works of Moyna pwss due to damaged A.C line of dakshin Moyna mouza under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 475066 | 25 (twenty five) days | 9501 |
| 15 | 125mm. dia.Eucalyptus bullah pilling for protecting the pipe line at pond side of Habichak & its adjoining mouzas W/S Scheme at Chandipur Block under Tamluk Sub Division of Tamluk Division, P.H.E Dte. Purba Medinipur | 290787 | 25 (twenty five) days | 5816 |

| | | | | |
|----|--|--------|-----------------------|------|
| 16 | Retrofitting to accommodate FHTC under JJM at Uttar Rautari mouza of Dakshin Dhalhara water supply scheme in Nandakumar Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 17 | Relaying of pipe line of Chatra & its adjoining mouzas W/S Scheme at Sahid Matangani Block under Tamluk Sub Division of Tamluk Division, P.H.E Dte. purba Medinipur | 485526 | 25 (twenty five) days | 9711 |
| 18 | New construction of part Boundaty wall & repairing & renovation of old wall (H/W & 2nd)site at Bahichberia pwss under Tamluk Sub-Division P.H.E. Dte. of Tamluk Division, P.H.E.Dte. (Rate as per PWD 2nd Corrigendum , w.e.f. 04.06.2018) | 290361 | 25 (twenty five) days | 5807 |
| 19 | Retrofitting to accommodate FHTC under JJM at Pramanik para Samanta para of Goggrass Keshab water supply scheme in Panskura Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 20 | New construction of Boundaty wall and repairing & Renovation of old wall at Chapbasan Store of Chapbasan water supply scheme within Tamluk Block under Tamluk Sub-Division of Tamluk Division, P.H.E.Dte.(Part-II) | 463249 | 25 (twenty five) days | 9265 |
| 21 | Re-Laying of UPVC Pipe line under Gogras Keshabbarh W/S Scheme & its adjoining mouzas W/S Scheme within Panskura Block under Tamluk Sub-Division of Tamluk Division, PHE Dte.(PART-B) | 319024 | 25 (twenty five) days | 6380 |
| 22 | Retrofitting to accommodate FHTC under JJM at Kotbar Saupara of Kotbar water supply scheme in Chandipur Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 23 | Re-laying Distribution system of pipe line and its allied works for Simulia water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 482096 | 25 (twenty five) days | 9642 |
| 24 | Re-Laying Distribution system of pipe line and its allied works for Thekuachak zone- I water supply Scheme under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur. | 485188 | 25 (twenty five) days | 9704 |
| 25 | Retrofitting to accommodate FHTC under JJM at Saripur Nayekpara of Saripur water supply scheme in Chandipur Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 26 | New construction of part Boundaty wall & repairing & renovation of old wall at Khejurberia 2nd T/W site under Tamluk Sub-Division P.H.E. Dte. of Tamluk Division, P.H.E.Dte. (Rate as per PWD 2nd Corrigendum , w.e.f. 04.06.2018) | 160575 | 25 (twenty five) days | 3212 |
| 27 | Re-laying distribution system of pipe line and its allied works of Moyna water supply Scheme due to damed various dia pipe line under Tamluk Sub-Division of Tamluk Division, PHE Dte. Purba Medinipur | 478611 | 25 (twenty five) days | 9572 |
| | Retrofitting to accommodate FHTC under JJM at Kotbar Shibpara of Kotbar | | | |

| | | | | |
|----|--|--------|--------------------------|------|
| 28 | water supply scheme in Chandipur Dev.Block under Tamluk Sub-Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |
| 29 | Relaying of pipe line of Kotbar & its adjoining mouzas W/S Scheme at Chandipur Block under Tamluk Sub Division of Tamluk Division, P.H.E Dte. purba Medinipur | 242378 | 25 (twenty five) days | 4848 |
| 30 | Relaying of pipe line of Saripur & its adjoining mouzas W/S Scheme at Chandipur Block under Tamluk Sub Division of Tamluk Division, P.H.E Dte. purba Medinipur | 290859 | 25 (twenty five) days | 5817 |
| 31 | Re-Laying & Left-out portion of uPVC Pipe line and allied work of different Nodal point at Jagatpur W/S Scheme & its adjoining mouzas w/s scheme under Tamluk Sub- Division of Tamluk Division, PHE Dte. | 448492 | 25 (twenty five) days | 8970 |
| 32 | 125mm. dia.Eucalyptus bullah pilling for protecting the pipe line at pond side and damage portion of pipe line at Rashikachak & its adjoining mouzas W/S Scheme at Chandipur Block under Tamluk Sub Division of Tamluk Division, P.H.E Dte. Purba Medinipur | 484335 | 25 (twenty five) days | 9687 |
| 33 | Renovation & repairing of Guard Room, Gunman Room, Godown & 2nd T/W pump house of Chapbasan W/S Scheme under Tamluk Sub-Division of Tamluk Division PHE Dte. | 405815 | 25 (twenty five) days | 8116 |
| 34 | Retrofitting to accommodate FHTC under JJM at Saripur Mirddapara of Saripur water supply scheme in Chandipur Dev.Block under Tamluk Sub- Division of Tamluk Division PHE Dte | 481748 | 15 (fifteen) days | 9635 |

6. Attachments

| Sl No | File Name |
|-------|----------------|
| 1 | Schedule-3.PDF |
| 2 | Schedule-1.PDF |
| 3 | Schedule-4.PDF |
| 4 | Schedule-2.PDF |
| 5 | WBF-2911.pdf |
| 6 | Notice.PDF |