



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:- 01/ AE/JSSD/of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority		Executive Engineer, Jalpaiguri Division		
Tender Reference	NIT No:- 01/ AE/JSSD/of 2019-20	Estimate Put to Tender		Memo No	79/JSSD	Memo Date	14-06-2019
e Tender Id		Description	Various work of different water supply scheme				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri Division, P.H.E Dte.	Payable At	Jalpaiguri
-----------	----	----------	--------------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	18-06-2019 07:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-06-2019 03:00 PM
Last Date of Application	24-06-2019 02:00 PM	Last Date of Permission	25-06-2019 02:00 PM
Last Date of Submission	28-06-2019 03:00 PM	Tech Bid Opening Date	28-06-2019 03:00 PM
Fin Bid Opening Date	28-06-2019 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional maintenance of pipe lines damaged due to widening of Road by NH 31-C for Binnaguri W/S Scheme under Jalpaiguri Division P.H.E.Dte Jalpaiguri.	59029.00	15 (fifteen) days	1190.00
2	Laying distribution system for Piped Water Supply Scheme for Jogesh Chandra Tea Garden at MalBazar Block under Jalpaiguri Division, P.H.E. Dte. (Part-I)	442613.00	1 (one) months	8860.00
	Laying distribution system for Piped Water Supply Scheme for Jogesh			

3	Chandra Tea Garden at MalBazar Block under Jalpaiguri Division, P.H.E. Dte. (Part-H)	490558.00	1 (one) months	9820.00
4	Balance work for connection of IEP with CWR and base arrangement at head work site of Matiali Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	180983.00	15 (fifteen) days	3620.00
5	Allied work for shifting of pipeline at NH-31 for construction of Road over bridge at Lataguri including cleaning compound, dismentling and re-concreting under Lataguri Water Supply Scheme.	282302.00	15 (fifteen) days	5650.00
6	Making approach road by cutting, filling ditches spreading RBM, placing of Hume pipe for drainage system and DI pipe work at Head Work Site of Sathkhaya T.G. Water Supply Scheme under Jalpaiguri Division, P.H.E Dte.	454191.00	15 (fifteen) days	9090.00
7	Crossing of road bridge by 80mm dia G.I. pipe including replacement of AC pipe by UPVC pipe in few places including other allied works at Kranti zone-II W/S Scheme under Jalpaiguri District, P.H.E Dte.	272114.00	15 (fifteen) days	5450.00
8	Providing drinking water behind power house and laying 200 mm dia DI pipe under Rail bridge including installation of street stand post and other allied work at Oodlabari W/S scheme under Jalpaiguri District, P.H.E Dte.	295697.00	1 (one) months	5920.00
9	Construction of concrete blocks,Repair community tank and other ancillary works for Hope T.G.water supply scheme at Nagrakata under jalpaiguri Division,P.H.E. Dte.	320980.00	15 (fifteen) days	6420.00
10	Laying distribution system for Piped Water Supply Scheme for Changmari Tea Garden at Nagrakata Block under Jalpaiguri Division, P.H.E. Dte. (Part-E2)	473289.00	1 (one) months	9470.00
11	Commissining of Gatia T.G. Water Supply Scheme including opening & closing of all the different dia sluice valves for 3 (Three) months and installation of street stand post, Jalpaiguri Division, P.H.E. Dte.	345030.00	3 (three) months	6910.00
12	Construction of Boundary wall at 2nd site of Juranti T.G. Water Supply Scheme under Jalpaiguri Division P.H.E. Dte.	370503.00	1 (one) months	7420.00
13	Balance work at Dak Banglow and Jubli Park i..c.w. Temporary Circuit Bench under Jalpaiguri Division P.H.E. Dte.	219650.00	15 (fifteen) days	4400.00
14	Beautification of Head work site of sylee T.G. water supply scheme during insit of Hon'ble MIC including other allied works under Jalpaiguri Division P.H.E. Dte.	137924.00	15 (fifteen) days	2760.00
15	Maintenance Of pipe line and other misc. works related to pipe line under Jalpaiguri Division P.H. Engineering Dte. from 01.07.2019 to 31.12.2019. For Sylee TG Water Supply Scheme.	177032.00	Upto December 2019	3550.00
16	Making approach road by box cutting, spreading and compacting RBM at sylee T.G. Water Supply including other allied works under Jalpaiguri	453724.00	15 (fifteen) days	9080.00

	Division, P.H.E Dte.			
17	Repairing of Pump House (5.40X3.60m) at 2nd site of Jalpaiguri Govt. Engineering College water supply scheme under Jalpaiguri Division, P.H.E.Dte.	178215.00	1 (one) months	3570.00
18	Pump to pump connection, repairing of main line , new culvert crossing by G.I. pipe and allied works (i.e. from 2nd T/W to 1st T/W) for " MATHACHULKA WATER SUPPLY SCHEME " under Jalpaiguri Division , P.H.E. Dte.	234037.00	15 (fifteen) days	4690.00
19	Embedding boulder apron by ordinary concrete, & construction of cement concrete platform & 125 mm thick Brick work below OHR upto 1st Bracing & construction of masonry sluice valve chamber including supply of sluice valve and other allied works at SYLEE T.G. Water Supply Scheme.	451618.00	15 (fifteen) days	9040.00
20	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - J)	448192.00	15 (fifteen) days	8970.00
21	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - I)	405005.00	15 (fifteen) days	8110.00
22	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - G)	438816.00	15 (fifteen) days	8780.00
23	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - L)	419653.00	15 (fifteen) days	8400.00
24	Repairing of Road, filling of land in head works site of yong tong TG water supply scheme under Jalpaiguri Division, P.H.E. Dte.	326626.00	15 (fifteen) days	6540.00
25	Installation of RCC street stand post at Sylee TG water supply scheme under Jalpaiguri Division, P.H.E. Dte.	462316.00	15 (fifteen) days	9250.00
26	Repairing of Pump House (5.40X3.60m) of Purba Batabari water supply scheme (H/W Site) under Jalpaiguri Division, P.H.E.Dte.	64348.00	1 (one) months	1290.00
27	Shifting and Re-stacking of all dia. A.C. Pipe (Resource materials) within the same campus of Sukhani Zone-II Water Supply Scheme.	393200.00	15 (fifteen) days	7870.00
28	Repairing of 1st pump house with boundary wall of Malbazar Municipality WSS under Jalpaiguri Division, P.H.E.Dte.	239911.00	1 (one) months	4800.00
29	Construction of Guard shed at Head works site of Satkhaya T.G. Water supply scheme under Jalpaiguri Division, P.H.E.Dte.	312846.00	2 (two) months	6260.00
30	Maintenance Of pipe line and other misc. works related to pipe line under Jalpaiguri Division P.H. Engineering Dte. from 01.07.2019 to 31.12.2019. For Lataguri Water Supply Scheme	345059.00	upto December 2019	6910.00

31	Maintenance Of pipe line and other misc. works related to pipe line under Jalpaiguri Division P.H. Engineering Dte. from 01.07.2019 to 31.12.2019. For Malbazar (M) Water Supply Scheme	405290.00	upto December 2019	8110.00
32	Construction of Pump House (3.60M X 2.40M) Size with sanitary & plumbing arrangement at 2nd site of Juranti T.G. Water Supply Scheme under Jalpaiguri Division, PHE Dte.	482842.00	2 (two) months	9660.00
33	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - A)	499441.00	15 (fifteen) days	9990.00
34	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - F)	499434.00	15 (fifteen) days	9990.00
35	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - H)	498891.00	15 (fifteen) days	9980.00
36	Shifting of Pipelinedue to widening & strengthening of PWD Road from Sulka More to Sulka More to Ramsai Under Nagrakata Water Supply Scheme (PART - K)	499675.00	15 (fifteen) days	10000.00

6. Attachments

Sl No	File Name
1	Annexure NIT 01 of Ae JSSD 2019-2020.pdf
2	Notice - 01 of AE -JSSD 2019-20.pdf
3	WBF-2911-PHED.pdf