



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 19/AE/JSSD of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Assistant Engineer Jalpaiguri Sadar Sub-Division			
Tender Id	NIT No. 19/AE/JSSD of 2020-21			Memo No	601/JSSD	Memo Date	12-02-2021
Description	Various works of different PWSS under Jalpaiguri Division, P.H.E. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri Division, P.H.E. Dte.	Payable At	Jalpaiguri
-----------	----	----------	--------------	------------	--	------------	------------

3. Critical Dates

Tender Publish Date	15-02-2021 05:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-02-2021 04:30 PM
Last Date of Application	23-02-2021 04:00 PM	Last Date of Permission	23-02-2021 04:30 PM
Last Date of Submission	24-02-2021 04:30 PM	Tech Bid Opening Date	24-02-2021 05:00 PM
Fin Bid Opening Date	24-02-2021 05:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying with HDPE pipe line due to curved portion nearest Chalsa Taxi Station in Chalsa PWSS Area and Co-related additional work due to joining this portion with main line for Chalsa Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte.	1,37,740.00	20 days	3000.00
2	Emergency repairing of main delivery line of OHR, rising line of 3rd pump house and shurbs cleaning at head works site and Intake well site for Malbazar Municipality Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte.	97,435.00	20 days	2500.00
	Retrofitting work of pipeline at Yongtong Tea Garden Area Piped water			

3	supply Scheme under Jalpaiguri Division.P.H.E.Dte.(Phase-I)	4,13,261.00	20 days	8500.00
4	Retrofitting work of pipeline at Yongtong Tea Garden Area Piped water supply Scheme under Jalpaiguri Division.P.H.E.Dte.(Phase-II).	3,51,759.00	20 days	7100.00
5	Emergency repair work for leakage of pipeline due to widening and strengthening of PWD road from Oodalbari More towards Kalitara Cinema Hall & Repairing of distribution line with G.I. pipe, water connection in Quarantine centre and shurbs cleaning at headworks site and 2nd site under Oodalbari Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte.	1,59,394.00	20 days	3200.00
6	Repairing work of cement concrete road and ancillary works under LDS of Part No. E1 of Nagrakata Rejuvenation Area Piped water supply Scheme under Jalpaiguri Division P.H.E. Dte.	2,48,438.00	20 days	5000.00
7	Installation and connection of 6 nos. RCC Street Stand Post with other allied works at Nagaisuri T.G. W/S/S under Jalpaiguri Division P.H.E. Dte.	1,07,813.00	25 days	2700.00
8	Repairing and reconnecting damaged Pipeline including Rising Main at Satkhaya Water Supply Scheme under Jalpaiguri Division P.H.E. Dte	77,405.00	25 days	2000.00
9	Repairing of shifting side of Nagrakata- Ramsai, PWD Road (Thana More to Sulka More at NH-31) under Nagrakata Area Piped water supply Scheme under Jalpaiguri Division ,P.H.E. Dte.	53,834.00	25 days	1400.00
10	Construction of Pathway at Head Works Site, Stand Post and ancillary works of Nagaisuri Tea Garden Area Piped water supply Scheme under Jalpaiguri Division.P.H.E.Dte.	2,28,524.00	25 days	4600.00
11	Repairing work of cement concrete road and ancillary works under LDS of Part No. F1 of Nagrakata Rejuvenation Area Piped water supply Scheme under Jalpaiguri Division P.H.E. Dte.	1,70,715.00	25 days	3500.00
12	Repairing work of cement concrete road and ancillary works under LDS of Part No. I1 And D2 of Nagrakata Rejuvenation Area Piped water supply Scheme under Jalpaiguri Division P.H.E. Dte.	97,715.00	20 days	2500.00
13	Replacing old damaged AC line with new UPVC line at Roy Para & Emergency Repairing providing new dedicated line near Kamanijhora Bridge for Lataguri Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte.	3,67,683.00	45 days	7400.00
14	RENEWING THE DISTRIBUTION SYSTEM WITH HDPE PIPE REPLACING OLD ABANDONED LINE AT NAYASAILY TG WATER SUPPLY SCHEME UNDER JALPAIGURI DIVISION P.H.E. Dte	3,14,019.00	20 days	6300.00

6. Attachments

Sl No	File Name
1	Schedule08.pdf
2	Notice.pdf

3	Schedule10.pdf
4	Schedule13.pdf
5	Schedule03.pdf
6	Schedule04.pdf
7	Schedule05.pdf
8	Schedule12.pdf
9	Schedule09.pdf
10	2911 NEW.pdf
11	Schedule06.pdf
12	Schedule07.pdf
13	Schedule11.pdf
14	Schedule14.pdf
15	Schedule02.pdf
16	Schedule01.pdf