



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1902773.94	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_7	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Parbatipur, Lot No. - 126 (Zone - I & II) and Jharkhali Tourist Hub W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	10_AnnexB.pdf
2	6_AnnexB.pdf
3	1_BOQ.pdf

4	WBF2911.pdf
5	SOW.pdf
6	6_AnnexH.pdf
7	1_AnnexB.pdf
8	7_AnnexA.pdf
9	1_AnnexA.pdf
10	5_BOQ.pdf
11	11_AnnexC.pdf
12	10_AnnexD.pdf
13	6_AnnexK.pdf
14	11_AnnexA.pdf
15	8_AnnexA.pdf
16	8_AnnexB.pdf
17	6_AnnexR.pdf
18	13_AnnexC.pdf
19	16_AnnexA.pdf
20	8_AnnexC.pdf
21	7_AnnexC.pdf
22	9_AnnexB.pdf
23	14_AnnexB.pdf
24	6_AnnexN.pdf
25	6_AnnexP.pdf
26	15_BOQ.pdf
27	13_AnnexA.pdf
28	14_AnnexA.pdf
29	3_AnnexA.pdf
30	10_BOQ.pdf
31	9_AnnexC.pdf
32	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
33	6_AnnexQ.pdf
34	16_AnnexB.pdf
35	2_AnnexC.pdf
36	6_AnnexF.pdf
37	6_AnnexL.pdf
38	7_AnnexB.pdf

39	12_AnnexB.pdf
40	6_AnnexA.pdf
41	10_AnnexA.pdf
42	2_BOQ.pdf
43	6_AnnexC.pdf
44	6_AnnexD.pdf
45	NleTDocument.pdf
46	8_AnnexD.pdf
47	13_BOQ.pdf
48	12_AnnexA.pdf
49	11_AnnexB.pdf
50	17_BOQ.pdf
51	8_BOQ.pdf
52	4_BOQ.pdf
53	6_AnnexI.pdf
54	2_AnnexA.pdf
55	14_BOQ.pdf
56	6_AnnexG.pdf
57	6_BOQ.pdf
58	3_AnnexB.pdf
59	11_AnnexD.pdf
60	6_AnnexO.pdf
61	6_AnnexE.pdf
62	9_AnnexA.pdf
63	6_AnnexS.pdf
64	9_BOQ.pdf
65	6_AnnexM.pdf
66	10_AnnexC.pdf
67	3_BOQ.pdf
68	13_AnnexB.pdf
69	16_BOQ.pdf
70	2_AnnexB.pdf
71	12_AnnexC.pdf
72	11_BOQ.pdf
73	6_AnnexI.pdf

74	7_BOQ.pdf
75	12_BOQ.pdf