



Public Health Engineering Department

Government of West Bengal

Tender: (N.I.T) 10 /TSD of 2019 – 2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	(N.I.T) 10 /TSD of 2019 – 2020			Memo No	348 / TSD	Memo Date	28-11-2019
Description	Different type of water supply scheme under Tehatta Sub-Division, P.H.E. Dte. & Construction of toilet block and balance portion of boundary wall under Tehatta Sub-Division, P.H.E. Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia Division, P.H.e.Dte	Payable At	Kalyani Nadia
-----------	----	----------	--------------	------------	---	------------	---------------

3. Critical Dates

Tender Publish Date	28-11-2019 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-12-2019 01:00 PM
Last Date of Application	04-12-2019 01:00 PM	Last Date of Permission	04-12-2019 02:00 PM
Last Date of Submission	06-12-2019 01:00 PM	Tech Bid Opening Date	06-12-2019 02:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC pipeline from Natna Purbapara Masjit to Basberia and towards Sikarpur under Rejuvenation of karimpur water supply Scheme under Tehatta Sub-Division, P.H.E. Dte.	Rs. 4,77,669/-	2 Month.	Rs. 9,600/-
2	Laying of UPVC pipeline from Natna Primary School to towards Jamshedpur under Rejuvenation of karimpur water supply Scheme under Tehatta Sub-Division, P.H.E. Dte.	Rs. 3,65,760/-	2 Month.	Rs. 7,400/-
3	Laying of UPVC pipeline from Abhaypur Ice Cream Mill to Near housw of Open Biswas under Rejuvenation of karimpur water supply Scheme under	Rs. 3,39,346/-	2 Month.	Rs. 6,800/-

	Tehatta Sub-Division, P.H.E. Dte.			
4	Laying of UPVC pipeline from Karimpur College para Battala to Arati Electric under Rejuventation of karimpur water supply Scheme under Tehatta Sub-Division, P.H.E. Dte.	Rs. 4,72,760/-	2 Month.	Rs. 9,500/-
5	Laying of UPVC pipeline from Bathanpara Culvert to Choudhury para under Rejuventation of karimpur water supply Scheme under Tehatta Sub- Division, P.H.E. Dte.	Rs. 4,20,644/-	2 Month.	Rs. 8,500/-
6	Construction of toilet block and balance portion of boundary wall at the head works site of Dogachhi Piped Water Supply Scheme under Tehatta Sub Division PHE Dte.	Rs. 4,74,414/-	2 Month.	Rs. 9,500/-

6. Attachments

Sl No	File Name
1	wbf new 2911.pdf
2	Dogachhi Toilet & Boundary wall Schudle.pdf
3	NIT-10 -TSD -2019-2020.pdf
4	Karimpur-1 SCHEDULE.pdf
5	Karimpur-2 - SCHEDULE.pdf
6	Karimpur-4 -SCHEDULE.pdf
7	Karimpur-3 - SCHEDULE.pdf
8	Karimpur-5 -SCHEDULE.pdf

Corrigendum: CORRIGENDUM 1 FOR NIT NO -10/TSD OF 2019-20

Executive Engineer, Nadia Division
NADIA

1. General Information

Corrigendum Id	CORRIGENDUM 1 FOR NIT NO -10/TSD OF 2019-20	Memo No	370/TSD	Memo Date	04-12-2019
Description	DATE CORRIGENDUM FOR NIT NO -10/TSD OF 2019-20				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	05-12-2019 04:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	09-12-2019 01:00 PM

Tech Bid Opening Date	09-12-2019 02:00 PM	Fin Bid Opening Date	
-----------------------	---------------------	----------------------	--

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	CORRIGENDUM 1 FOR NIT NO -10/TSD OF 2019-20			

6. Attachments

Sl No	File Name
1	CORRIGENDUM nit 10.pdf