



Public Health Engineering Department

Government of West Bengal

Tender: 2020_PHED_301582_1 to 2

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2020_PHED_301582_1 to 2			Memo No	3975/BWD	Memo Date	14-10-2020
Description	Sl. No. 01 : Construction of High Lift Pump House at NATUNGRAM PWSS & Sl. No. 02 : Construction of Pump House cum chlorine room with sanitary & without sanitary at KAMARHATI (Zone-II) PWSS						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Payable At
-----------	----	----------	-----------	------------	------------

3. Critical Dates

Tender Publish Date	14-10-2020 06:00 PM	Sale/Submission Start Date	16-10-2020 02:30 PM
Download Start Date	14-10-2020 06:30 PM	Sale/Download End Date	06-11-2020 02:00 PM
Last Date of Application	06-11-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	06-11-2020 02:00 PM	Tech Bid Opening Date	09-11-2020 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	Time
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	16-10-2020 02:00 PM	Venue	O/o. Executive Engineer, Burdwan Divn., PHE. Dte.	Address	Purta Bhawan, 2nd Floor, Sadarghat, Purba Bardhaman.
------	---------------------	-------	---	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of High Lift Pump House (6.0 M x 4.0 M) for Keeping Pumping machinery under NATUNGRAM Water Supply Scheme, under Katwa Sub Division within Burdwan Division, P.H.E. Dte.	12,35,672.00	90 (Ninety) days	24,713.00
2	(A) Construction of Pump House cum chlorine room with sanitary and water supply arrangement at Head Work Site (Tube well No-I) to departmental drawing no. PHE/BD/P.H./DRG/01/ DEC-17 (Size 3.60 mtr x 3.30 mtr room with 1.2 Mtr. wide verandah) for KAMARHATI (Zone-II) Water Supply Scheme, Block-Raina-II within Burdwan Division, PHE Dte. Dist.-	8,12,701.00	90 (Ninety) days	16,254.00

Purba Bardhaman. (B) Construction of Pump House cum chlorine room
without sanitary and Water Supply arrangement at 2nd Tube Well Site to
departmental drawing

6. Attachments

Sl No	File Name
1	eNIT-28.pdf