



Public Health Engineering Department

Government of West Bengal

Tender: NIET-10/SEEC OF 2021-22

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-10/SEEC OF 2021-22		Memo No	915/EC	Memo Date	27-05-2021	
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under NACD-II, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER, NACD-II, PHE DTE	Payable At	KRISHNAGAR
-----------	----	----------	-----------	------------	---	------------	------------

3. Critical Dates

Tender Publish Date	27-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-07-2021 12:00 PM
Last Date of Application	21-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	21-07-2021 12:00 PM	Tech Bid Opening Date	23-07-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 8 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Krishnanagar-I,Panchayet-Asannagar, Bhaluka,Joania,Village-Naikura, Bhaluka,Boalia under Nadia Arsenic Civil Division-II, PHE Dte, Sl-1	1,20,96,904.54	90 DAYS	2%
2	Construction of 8 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Krishnanagar-I,Panchayet-Bhanderkhola,Deypara Village-Ghurni, Jaba, Satgachi under Nadia Arsenic	1,20,96,904.54	90 DAYS	2%

	Civil Division-II, PHE Dte, SI-2			
3	Construction of 7 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block- Krishnanagar-I,Panchayet-Bhatjungla, Village-Baruidaha under Nadia Arsenic Civil Division-II, PHE Dte, SI-3	1,07,57,416.83	90 DAYS	2%
4	Construction of 7 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block- Krishnanagar-I,Panchayet-Bhatjungla, Village-Baruidaha under Nadia Arsenic Civil Division-II, PHE Dte, SI-4	1,08,63,647.82	90 DAYS	2%
5	Construction of 6 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block- Krishnanagar-I,Panchayet-Bhatjungla, Village-Baruidaha under Nadia Arsenic Civil Division-II, PHE Dte, SI-5	93,11,698.14	90 DAYS	2%
6	Construction of 8 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block- Krishnanagar-I,Panchayet-Deypara, Village-Simultala under Nadia Arsenic Civil Division-II, PHE Dte.SI-6	1,22,03,135.53	90 DAYS	2%
7	Construction of 7 Nos. Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block- Krishnanagar-I,Panchayet-Deypara, Dignagar Village-Simultala, Hatisala under Nadia Arsenic Civil Division-II, PHE Dte, SI-7	1,07,57,416.83	90 DAYS	2%

6. Attachments

Sl No	File Name
1	BOQ_631643.xls
2	BOQ_631645.xls
3	BOQ_631658.xls
4	Tendernotice_2.pdf
5	Tendernotice_3.pdf
6	BOQ_631652.xls
7	Tendernotice_1.pdf
8	BOQ_631639.xls
9	BOQ_631649.xls
10	BOQ_631647.xls