



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)	Estimate Put to Tender	823915.00	Memo No	575/NACD-II	Memo Date	01-07-2026
e Tender Id	2026_PHED_1030874_11	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Helenchi Zone-I PWSS in Krishnaganj Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:- 365 days).				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	02-07-2026 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	22-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_6.xls
2	V4_BOQ_Percentage_12.xls

3	SL-08.pdf
4	SL-04.pdf
5	V4_BOQ_Percentage_3.xls
6	SL-12.pdf
7	V4_BOQ_Percentage_13.xls
8	V4_BOQ_Percentage_9.xls
9	SL-02.pdf
10	V4_BOQ_Percentage_11.xls
11	V4_BOQ_Percentage_2.xls
12	SL-11.pdf
13	V4_BOQ_Percentage_10.xls
14	V4_BOQ_Percentage_5.xls
15	Tender Notice.pdf
16	SL-16.pdf
17	V4_BOQ_Percentage_1.xls
18	V4_BOQ_Percentage_4.xls
19	V4_BOQ_Percentage_16.xls
20	V4_BOQ_Percentage_7.xls
21	WBF2911.pdf
22	SL-09.pdf
23	SL-05.pdf
24	SL-13.pdf
25	V4_BOQ_Percentage_8.xls
26	SL-01.pdf
27	V4_BOQ_Percentage_15.xls
28	SL-07.pdf
29	SL-15.pdf
30	SL-03.pdf
31	SL-14.pdf
32	V4_BOQ_Percentage_14.xls
33	SL-06.pdf
34	SL-10.pdf