



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 8/AE/HQ OF 2024-2025_Gr-A to E

1. General Information

| | | | | | | | |
|----------------------|--|------------------------|---|---------|--------------------------------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURBA BARDHAMAN | | Inviting Authority | | Executive Engineer, Burdwan Division | | |
| Tender Reference | NIT No. 8/AE/HQ OF 2024-2025_Gr-A to E | Estimate Put to Tender | 67515.00 | Memo No | 041/AE/HQ | Memo Date | 09-01-2025 |
| e Tender Id | | Description | Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) Pipeline at Chakdighi Ghosh Para for Construction of Road, SHURA ZONE-I PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte. | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Burdwan Divn., PHE. Dte. | Payable At | Burdwan |
|-----------|----|----------|--------------|------------|--|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 09-01-2025 01:00 PM | Sale/Submission Start Date | 09-01-2025 01:30 PM |
| Download Start Date | 09-01-2025 01:00 PM | Sale/Download End Date | 17-01-2025 02:00 PM |
| Last Date of Application | 17-01-2025 02:00 PM | Last Date of Permission | 17-01-2025 02:30 PM |
| Last Date of Submission | 21-01-2025 04:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 21-01-2025 04:30 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) Pipeline at Chakdighi Ghosh Para for Construction of Road, SHURA ZONE-I PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte. | 67,515.00 | 30 Days | 1688.00 |
| 2 | Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) Pipeline at Head work Site for Construction of Road, SHURA ZONE-I PWSS, | 82,675.00 | 30 Days | 2067.00 |

| | | | | |
|---|--|-----------|---------|---------|
| | Jamalpur Dev. Block under Burdwan Division, PHE Dte. | | | |
| | Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) | | | |
| 3 | Pipeline at Chakdhighi Opposite side of Petrol Pump for Private Land, SHURA ZONE-I PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte. | 77,836.00 | 30 Days | 1946.00 |
| | Re-Laying of U-PVC (Damaged By WBSRDA Department) pipeline near | | | |
| 4 | Nandanpur Habitation under Antpara PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte. | 66,415.00 | 30 Days | 1660.00 |
| | Colouring of boundary wall (Length-50.00 Mtr & Height-2.00 Mtr) for 2nd | | | |
| 5 | Pump House Site Along with Pump House-I & Pump House -II for Madhabpur Zone-II PWSS, Jamalpur Dev. Block under Burdwan Division PHE. Dte. | 96,308.00 | 30 Days | 2408.00 |

6. Attachments

| Sl No | File Name |
|-------|------------------------|
| 1 | Schedule_Gr-B.pdf |
| 2 | NIT-8 of 24-25.pdf |
| 3 | Schedule_Gr-E.pdf |
| 4 | Schedule_Gr-C.pdf |
| 5 | Schedule_Gr-D.pdf |
| 6 | WBF-No-2911_ii-New.pdf |
| 7 | Schedule_Gr-A.pdf |