



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT NO. 04 OF AE-II/MAAD , PHED, OF 2020-2021.

### 1. General Information

Type	NIT	Category	Mode	Method		
District	MALDA	Inviting Authority	Executive Engineer, Malda Arsenic Area W/S Division			
Tender Id	NIT NO. 04 OF AE-II/MAAD , PHED, OF 2020-2021.		Memo No	226/MAAD	Memo Date	11-02-2021
Description	Various work under Malda Arsenic Area W/S Division, PHE Dte. invited by Assistant Engineer.					
Estimated Work Value	-					

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Malda Arsenic Area W/S Division, PHE DTE.	Payable At	MALDA
-----------	----	----------	--------------	------------	--	------------	-------

### 3. Critical Dates

Tender Publish Date	11-02-2021 01:20 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-02-2021 02:00 PM
Last Date of Application	25-02-2021 01:00 PM	Last Date of Permission	
Last Date of Submission	26-02-2021 02:00 PM	Tech Bid Opening Date	26-02-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair,renovation of WC Bath & others Allied works under Dariapur WTP under Malda Arsenic Area W/S Divn.PHE. Dte.	99361.21	15 Days	1987
2	Engangement of Residential Supervisor at Mathurapur WTP for smooth running of various civil & electromechanical & other ancillary work of Raw Water Rising Main & Monitoring of Laboratory work at Mathurapur WTP premises under Malda Arsenic Area W/S Division, PHED. [Period from 01.03.2021 to 31.12.2021= for 306 days]	442063.91	306 Days	8841
	Construction pavement,repair of valve chamber at difference location of			

3	RAW water under Southern Sector under Malda Arsenic Area W/S Divn.PHE. Dte.	435269.07	15 Days	8705
4	Repairing renovation of Existing house connection at different places under Arapur W/S Scheme under Malda Arsenic Area W/S Division P.H.E Dte	483033.71	15 Days	9661
5	Repair,renovation,painting and construction of main gate for glowsign board & other allied works at Dariapur WTP under Malda Arsenic Area W/S Divn.PHE. Dte.	310697.65	15 Days	6241
6	Repairing pipe supporting structure of Dia 500mm ,450mm,350mm,300mm,250mm CI/DI/MS Transmission Main at difference places of Group -II & with Allied works under Southern Sector under Malda Arsenic Area W/S Divn.PHE. Dte.	453854.17	15 Days	9077
7	Repairing renovation of Existing house connection at different places under Krishnapur W/S Scheme under Malda Arsenic Area W/S Division P.H.E Dte.	256569.73	15 Days	5131
8	Repairing & Laying of pipe line with allied works at Mohanpur Kuddibari, Milki Munsipara, Shayampur Colony & adjoining area of Milki Distribution zone under Malda Arsenic Area Water Supply Division PHED.	376851.08	45 Days	7537
9	Construction of boundary wall at Head work site with allied work under Nagharia W/S Scheme under Malda Arsenic Area W/S Division P.H.E Dte	390226.95	30 Days	7805
10	Construction of Approach Road at Nagharia AIRP site with allied work under Nagharia W/S Scheme under Malda Arsenic Area W/S Division P.H.E Dte	391947.45	15 Days	7839
11	Repairing & Renovation works of Toilet with Allied work at Niamatpur Boosting station under Malda Arsenic Area W/S Division, P.H.E Dte.	185425.17	15 Days	3709
12	Protection of Rising Main Pipeline at Different Location Providing Supporting Concrete Structure including filling with carried earth in Northern Sector under Malda Arsenic Area W/S Division P.H.E DTE.	298533.67	15 Days	5971
13	Laying of pipe line at Badia colony to Mia Para of Sahajalpur Distribution zone under Malda Arsenic Area Water Supply Division PHED.	175762.69	45 Days	3515
14	Repair,renovation and painting of Sub Station Building(Building-2) & others Allied works under Rajnagar Intake under Malda Arsenic Area W/S Divn.PHE. Dte.	323683.26	15 Days	6474
15	Laying of UPVC pipeline at New Beguntola,Khikirbona & others Allied works at Sultanganj W/S scheme under Malda Arsenic Area water supply Divn PHE Dte.	384276.92	45 Days	7686
16	Laying of PVC pipeline at New 16 mile to facilitate Police camp rest house & others Allied works at Baisnabnagar W/S scheme under Malda Arsenic Area water supply Divn PHE Dte.	45135.11	45 Days	903

## 6. Attachments

Sl No	File Name
1	8.pdf
2	6.pdf
3	12.pdf
4	15.pdf
5	4.pdf
6	7.pdf
7	9.pdf
8	1.pdf
9	2.pdf
10	Notice 1.pdf
11	11.pdf
12	16.pdf
13	14.pdf
14	10.pdf
15	WBF-2911.pdf
16	5.pdf
17	13.pdf
18	3.pdf

## Corrigendum: CORRIENDUM NO- 1 OF NIT 04 OF AE-II/MAAD PHED 2020-2021

Executive Engineer, Malda Arsenic Area W/S Division  
MALDA

### 1. General Information

Corrigendum Id	CORRIENDUM NO- 1 OF NIT 04 OF AE-II/MAAD PHED 2020-2021	Memo No	270/MAAD	Memo Date	24-02-2021
Description	DUE TO UNAVOIDABLE CIRCUMSTANCES, SL NO.-2 OF ABOVE MENTIONED TENDER IS CANCELLED.				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Corrigendum Publish Date	24-02-2021 05:55 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	SL. NO. 2 OF THIS NIT IS CANCELLED			

#### 6. Attachments

Sl No	File Name
1	Corriendum no 1.pdf