



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT-07-EE-2019-2020

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN	Inviting Authority	Executive Engineer, RCFA Division-I				
Tender Id	NIT-07-EE-2019-2020			Memo No	10/RCD-I	Memo Date	06-01-2020
Description	31 nos works of different sites						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte	Payable At	Asansol
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	07-01-2020 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2020 03:00 PM
Last Date of Application	14-01-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	17-01-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Dismantling works at village road at new Bajari village area under Kendra Khottamdihi W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	318659.00	30 days	6373.00
2	Laying UPVC and PVC pipe line and allied works for pipe line arrangement at Asansol District Hospital under RCFA Division-I PHE Dte.	197104.00	30 days	3942.00
3	Sinking 2 nos 200 mm dia river bed tube well in river Damador to encounter upcoming draught like situation at Narayankuri water supply scheme under RCFA Division-I PHE Dte.	173034.00	30 days	3461.00
	Sinking of 2 (Two) nos 250/200 mm dia river bed tube wells including collecting main & interconnection work of existing collecting main at			

4	Kalajharia for ward no. 37 in river Damodar under RCFA Div-I PHE Dte. (Part-A)	356186.00	30 days	7124.00
5	Supplying laying of different dia distribution system and allied works at Safiknagar, Suripara, Bishoylakhitala and other nearest places within the command area of Ukhra W/S Scheme to combat the ensuing drought like situation under RCFA Part-II W/S Scheme.	477004.00	30 days	9540.00
6	Supplying laying of different dia distribution system and allied works at Asthol, Dangalpara, Saradapally, Subhashpara and other nearest places within the command area of Ukhra W/S Scheme to combat the ensuing drought like situation under RCFA Division-I PHE Dte.	345893.00	30 days	6918.00
7	Repairing work of Egra GP Distribution system of 350 mm dia C.I. pipe 80 mm dia AC pipe line and allied works to encounter upcoming draught like situation under Narayankuri W/S Scheme under RCFA Division-I PHE Dte.	170211.00	30 days	3404.00
8	Laying PVC pipe line and allied works at Bijoyanagar Housing Project of Bijoyanagar W/S Scheme under RCFA Division-I PHE Dte.	214489.00	45 days	4290.00
9	Additional repairing work of Madanpur Distribution pipe line and allied works at Kajora & Haripur to encounter upcoming draught like situation under Madanpur W/S Scheme under RCFA Division-I PHE Dte.	358053.00	30 days	7161.00
10	Emergency repairing work on 400 mm dia at Sitalpur 6 nos Colliery, Sapna Cinema Hall site, Dhasal near Shankarpur Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	124855.00	15 days	2497.00
11	Emergency repairing works of 250 mm dia Rising Main etc. works at different Locations at Pariharpur village & Pariharpur OHR Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	201496.00	15 days	4030.00
12	Laying & pushing of 600 mm dia RCC (NP3) Hume Pipe by modern Hydraulic Jack Pushing Method including laying 150 mm dia MS pipe line below the Domohani Road at Girmit more & its adjoining areas under RCFA Division-I PHE Dte.	460511.00	30 days	9210.00
13	Laying of 200 mm valves in Delivery main pipe line from Collecting main, Making way for laying pipes and construction of manifold at Damalia for water supply arrangement to Amkola under Tirat Mouza W/S scheme under RCFA Div-I PHE Dte.	373810.00	15 days	7476.00
14	Sinking of 2 (Two) nos 250/200 mm dia river bed tube wells including collecting main & interconnection work of existing collecting main at Kalajharia for ward no. 37 in river Damodar under RCFA Div-I PHE Dte. (Part-B)	356186.00	30 days	7124.00
15	Supplying, laying and aligning of 160/125/110/90/75 mm dia UPVC pipe line from existing distribution main at Kutirdanga to encounter draught like situation under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	471042.00	30 days	9421.00

16	Construction of 2 nos tube well including collecting main at river Ajoy for Churulia H/W site under Churulia W/S Scheme under RCFA Div-I PHE Dte. (Part-A)	323147.00	30 days	6463.00
17	Construction of 2 nos tube well including collecting main at river Ajoy for Churulia H/W site under Churulia W/S Scheme under RCFA Div-I PHE Dte. (Part-B)	323147.00	30 days	6463.00
18	Construction of 2 nos tube well including collecting main at river Ajoy for Churulia H/W site under Churulia W/S Scheme under RCFA Div-I PHE Dte. (Part-C)	323147.00	30 days	6463.00
19	Repairing of Collecting Main, S Valve & 250 mm dia, Sluice Valve & others necessary allied works under ASTA W/S Scheme under RCFA Division-I PHE Dte.	233004.00	20 days	4660.00
20	Repairing of street light & colouring of boundary wall and other allied works at Gourandi OHR Site under Jamgram Panuria W/S Scheme under RCFA Division-I PHE Dte.	229160.00	30 days	4583.00
21	Construction of 2 nos tube well including collecting main at river Ajoy for Amuliaghat H/W site under Jamgram Panuria (Kharabar) W/S Scheme under RCFA Div-I PHE Dte. (Part-A)	323147.00	30 days	6463.00
22	Construction of Chlorine room and other allied work at Amuliaghat H/W site under Majhiara Baraboni Improvement W/S Scheme under RCFA Division-I PHE Dte.	435819.00	60 days	8716.00
23	Construction of Latreen Room and other allied work at Amuliaghat Head Works Site under Majhiara Baraboni Improvement Water Supply Scheme under RCFA Division-I PHE Dte.	158800.00	45 days	3176.00
24	Repairing work of Egra GP Distribution system of 350 mm dia C.I. pipe and allied works to encounter upcoming draught like situation under Narayankuri W/S Scheme under RCFA Division-I PHE Dte.	78200.00	20 days	1564.00
25	Repairing 500 mm dia pipe line at Nimcha and 300 mm dia pipe line at Haravanga and supplying, fitting and fixing of PVC water storage tank (100 liters) and allied works at Damalia H/W site under RCFA Div-I PHE Dte.	166376.00	20 days	3328.00
26	Additional electrical works at Superintending Engineer, RCFA W/S Circle Building & Office of the Executive Engineer Building under RCFA Div-I PHE Dte.	58276.00	15 days	1166.00
27	Urgent Basis Surging of 4 nos existing Tube Well (TW No. 1,3,5,6) at Amritnagar Head Works Site under Amritnagar W/S Scheme under RCFA Division-I PHE Dte.	126070.00	20 days	2521.00
28	Urgent Basis Surging of 4 nos existing Tube Well (TW No. 7,8,9,11) at Amritnagar Head Works Site under Amritnagar W/S Scheme under RCFA	126007.00	20 days	2521.00

	Division-I PHE Dte.			
29	Urgent Basis Surging of 4 nos existing Tube Well (TW No. 12,13,14,15) at Amritnagar Head Works Site under Amritnagar W/S Scheme under RCFA	126007.00	20 days	2521.00
	Division-I PHE Dte.			
30	Repairing work of 250, 350 mm dia MS Pipe and DI pipes and repairing work of Dignala OHR and allied works at Andol W/S Scheme under RCFA Division-I PHE Dte.	318011.00	15 days	6360.00
31	Supply and installation, repairing of old cubical panel board other allied at Runakuraghat H/W Site under Jamgram Panuria Water Supply Scheme under RCFA Division-I PHE Dte.	75878.00	15 days	1518.00

## 6. Attachments

Sl No	File Name
1	WBF_2911.pdf
2	Notice_Sch_1-15.pdf
3	Sch_16-31.pdf

## Corrigendum: Corrigendum Notice

Executive Engineer, RCFA Division-I  
PASCHIM BARDDHAMAN

### 1. General Information

Corrigendum Id	Corrigendum Notice	Memo No	20/RCD-I	Memo Date	08-01-2020
Description	Corrigendum Notice				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Corrigendum Publish Date	08-01-2020 03:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
-------	-------------	----------------------	-----------------	-----------

1	Laying of 200 mm valves in Delivery main pipe line from Collecting main, Making way for laying pipes and construction of manifold at Damalia for water supply arrangement to Amkola under Tirat Mouza W/S scheme under RCFA Div-I PHE Dte. (SI No. 13)	399085.00	7982.00	15 days
---	---	-----------	---------	---------

#### 6. Attachments

SI No	File Name
1	Corrigendum_Notice.pdf