



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 03 of EE/SMD of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Id	NOTICE INVITING TENDER NO. 03 of EE/SMD of 2021-2022		Memo No	632/SMD	Memo Date	12-05-2021	
Description	NOTICE INVITING TENDER NO. 03 of EE/SMD of 2021-2022						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, SMD PHE Dte	Payable At	Kolkata
-----------	----	----------	--------------	------------	------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	12-05-2021 06:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-06-2021 03:00 AM
Last Date of Application	01-06-2021 02:00 AM	Last Date of Permission	01-06-2021 03:00 AM
Last Date of Submission	07-06-2021 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	07-06-2021 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Rectification of control Desk and Modification of LPBS for valve actuator and others for Raw water Pumping Station of Dakshin Roypur Surface Water Based Water Supply Project under South 24-Pgs Mechanical Division, PHE Dte.		30 Days	2 %
2	Day to day Operation of Water quality analysis for Laboratory at BS II (Rana Paschim Ramnagar) under South 24-Pgs Mechanical Division, PHE Dte.		10 Months	2 %
3	Day to day Operation of Water quality analysis for Laboratory at Dongaria (Unit II) under South 24-Pgs Mechanical Division, PHE Dte.		10 Months	2 %
	Supply and installation of auto cum manual motor control panel at P.H.			

4	No.3 of Chemaguri water supply scheme under SMD, PHE Dte.	30 Days	2 %
5	Providing Pumping machinery and related accessories with other allied works at P.H. No.3 of Chemaguri water supply scheme under SMD, PHE Dte.	90 days	2 %
6	Supply, installation and commissioning of 20 KVA voltage stabilizer at P.H. No.3 of Chemaguri water supply scheme under SMD, PHE Dte.	30 Days	2 %
7	Supply, delivery and Installation of automatically controlled diaphragm type chlorinator dosing pump at P.H. No.3 of Chemaguri water supply scheme under SMD, PHE Dte.	30 Days	2 %
8	Supply, installation and commissioning of 20 KVA voltage stabilizer at P.H. No.1 of Sitarampur water supply scheme, Block-Patharpratima under SMD, PHE Dte.	30 Days	2 %
9	Supply, installation and commissioning of 20 KVA voltage stabilizer at P.H. No.2 of Sitarampur water supply scheme, Block-Patharpratima under SMD, PHE Dte.	30 Days	2 %
10	Supply, delivery and Installation of automatically controlled diaphragm type chlorinator dosing pump at P.H. No.1 of Sitarampur water supply scheme, Block-Patharpratima under SMD, PHE Dte.	30 Days	2 %
11	Supply, delivery and Installation of automatically controlled diaphragm type chlorinator dosing pump at P.H. No.2 of Sitarampur water supply scheme, Block-Patharpratima under SMD, PHE Dte.	30 Days	2 %

6. Attachments

Sl No	File Name
1	WBF_2911_ii_.pdf
2	T-03.pdf

Corrigendum: 1st Corrigendum

Executive Engineer, South 24 Parganas Mechanical Division
SOUTH 24 PARGANAS

1. General Information

Corrigendum Id	1st Corrigendum	Memo No	671/SMD	Memo Date	01-06-2021
Description	Corrigendum				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	01-06-2021 04:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	18-06-2021 03:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	18-06-2021 04:00 AM

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	CORRIGENDUM - 01			

6. Attachments

Sl No	File Name
1	1st Corrigendum_03.pdf