



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_342795_1 to 4

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2021_PHED_342795_1 to 4			Memo No	4541/BWD	Memo Date	06-09-2021
Description	Extension of different dia. UPVC pipeline of different PWSS under Burdwan Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Payable At
-----------	----	----------	-----------	------------	------------

3. Critical Dates

Tender Publish Date	06-09-2021 06:00 PM	Sale/Submission Start Date	08-09-2021 02:30 PM
Download Start Date	06-09-2021 06:30 PM	Sale/Download End Date	22-09-2021 02:00 PM
Last Date of Application	22-09-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	22-09-2021 02:00 PM	Tech Bid Opening Date	24-09-2021 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	08-09-2021 02:00 PM	Venue	O/o. Executive Engineer, Burdwan Divn., PHE. Dte.	Address	Purta Bhawan, 2nd Floor, Sadarghat, Purba Bardhaman.
------	---------------------	-------	---	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of uPVC pipe line of LDS at Bhatkunda Bagdipara, Baruipara, Adibasipara and Goraipra and Parisha village for providing FHTC of Bhatkunda and its adjoining mouzas W/S Scheme under Durgapur Sub-Division, Burdwan Division, P.H.E. Dte.	13,61,569.00	30 (Thirty) days	27,231.00
2	Extension of different dia UPVC pipeline at the leftout portion of Kharoshgram village of Dirghapara PWSS within Kalna Sub-Division under Burdwan Division, PHE Dte.	6,67,384.00	30 (Thirty) days	13,348.00
	Laying of different dia UPVC pipeline at the different places for extension to cover left out portion and some area laying of pipeline for replacement			

3	of existing AC Pipe line at Chupi mouza of Purbasthali & it's adj. mouzas W/S Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte.	22,91,145.00	30 (Thirty) days	45,823.00
4	Extension of different dia UPVC pipeline at different section of village Upalati, Hridaypur, Gopalpur, Sultanpur & Hatbele to cover up the uncovered habitation of Sultanpur PWSS within Kalna Sub-Division under Burdwan Division, PHE Dte.	14,33,848.00	30 (Thirty) days	28,677.00

6. Attachments

Sl No	File Name
1	eNIT-19.pdf