



Public Health Engineering Department

Government of West Bengal

Tender: 11/HAB of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority	Assistant Engineer			
Tender Id	11/HAB of 2019-20			Memo No	42/HAB	Memo Date	12-02-2020
Description	NIT No - 11/HAB of 2019-20, Sl. No. - 1 to 19.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Barasat Division, P.H.E. Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	12-02-2020 03:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-02-2020 02:00 PM
Last Date of Application	18-02-2020 05:00 PM	Last Date of Permission	19-02-2020 02:00 PM
Last Date of Submission	24-02-2020 02:00 PM	Tech Bid Opening Date	24-02-2020 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	□ Operation & maintenance of distribution system and rising main (CI/DI/AC/UPVC pipe) of Different water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte. (w.e.f. 01.03.2020 to 28.02.2021). Habra Municipal (Zone – I)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
2	Habra Municipal (Zone – II)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
3	Habra Municipal (Zone – III)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00

			months	
4	Habra Municipal (Zone – IV)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
5	Ashokenagar-Kalyangarh Municipal (Zone – A)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
6	Ashokenagar-Kalyangarh Municipal (Zone – B)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
7	Ashokenagar-Kalyangarh Municipal (Zone – C)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
8	Gobordanga Municipal (Zone – I)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
9	Gobordanga Municipal (Zone – II)	359501.00	01.03.2020 to 28.02.2021=12 months	7200.00
10	Ayera (ward no.-1) Habra Municipal	135744.00	01.03.2020 to 28.02.2021=12 months	2720.00
11	Mahapravu Colony, Asrafabad, Baigachhi & Tarun Pally under Ashokenagar-Kalyangarh Municipality.	158368.00	01.03.2020 to 28.02.2021=12 months	3170.00
12	Kayadanga	158368.00	01.03.2020 to 28.02.2021=12 months	3170.00
13	Operation & maintenance of rising main and distribution system ((Part) of Kankpul W/S Scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte. (w.e.f. 1.03.2020 to 28.02.2021)	81446.00	01.03.2020 to 28.02.2021=12 months	1630.00
14	□ Operation & maintenance of rising main of Different water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte. (w.e.f. 01.03.2020 to 28.02.2021). Bira-Rajibpur	39592.00	01.03.2020 to 28.02.2021=12 months	795.00
15	Maslandapur (Zone – II)	39592.00	01.03.2020 to 28.02.2021=12 months	795.00
			01.03.2020 to	

16	Gaighata	78053.00	28.02.2021=12 months	1565.00
17	Bergum	33936.00	01.03.2020 to 28.02.2021=12 months	680.00
18	Engagement of Computer Operator / Data Entry Operator for the office of the Assistant Engineer, Habra Sub-Division, P.H.E. Dte. (Period from: 01.03.2020. to 31.08.2020.)	115722.00	01.03.2020. to 31.08.2020 = 6 months	2320.00
19	Different works of Habra Sub-Division office & other related works of different water supply schemes of Habra Sub-Division, P.H.E. Dte. (Period from 01.03.2020 to 28.02.2021 = 12 months)	445427.00	01.03.2020. to 28.02.2021 =12 months	8910.00

6. Attachments

Sl No	File Name
1	Schedule Sl No - 7.pdf
2	Schedule Sl No - 18.pdf
3	Schedule Sl No - 6.pdf
4	Schedule Sl No - 4.pdf
5	Schedule Sl No - 5.pdf
6	Schedule Sl No - 15.pdf
7	NIT - 11 HAB of 2019-20.pdf
8	Schedule Sl No - 10.pdf
9	Schedule Sl No - 19.pdf
10	Schedule Sl No - 13.pdf
11	Schedule Sl No - 14.pdf
12	Schedule Sl No - 11.pdf
13	Schedule Sl No - 9.pdf
14	Schedule Sl No - 16.pdf
15	Schedule Sl No - 1.pdf
16	Schedule Sl No - 12.pdf
17	Form 2911.pdf
18	Schedule Sl No - 8.pdf
19	Schedule Sl No - 3.pdf
20	Schedule Sl No - 2.pdf
21	Schedule Sl No - 17.pdf