



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT NO.-08/AE/DSD/19-20

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Id	NIT NO.-08/AE/DSD/19-20			Memo No	398/DSD	Memo Date	15-11-2019
Description	Extension of pipe line at VIRSIN village at Mankar.(Gr.-A) and Engagement of Laboratory personnel at 2 Nos Sub-district Laboratory.(Gr.-B)						
Estimated Work Value	7,97,228.00						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Burdwan Division, PHE Dte.	Payable At	Burdwan
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	15-11-2019 08:25 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-12-2019 04:00 PM
Last Date of Application	27-11-2019 12:00 PM	Last Date of Permission	27-11-2019 02:00 PM
Last Date of Submission	02-12-2019 04:00 PM	Tech Bid Opening Date	02-12-2019 04:30 PM
Fin Bid Opening Date	02-12-2019 04:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of pipe line at VIRSIN village in Connection with Augmentation of Mankar (Zone-I) Pipe Water Supply Scheme , at Galsi-I Block within Durgapur Sub-Division under Burdwan Division, PHE Dte.	479659.00	45 Days	9593.00
2	Engagement of Laboratory personnel (Chemist/Bacteriologist and Lab Assistant)in 2 Nos. Sub District Laboratories within Durgapur Sub Division under Burdwan Division, PHE Dte., Purba Bardhaman. (Period from 01/01/20 to 30/06/20)	317569.00	Period from 01/01/20 to 30/06/20	6351.00

### 6. Attachments

--

Sl No	File Name
1	schedule.pdf
2	Notice.doc

## Corrigendum: CORRIGENDUM NO.-1

Executive Engineer, Burdwan Division  
PURBA BARDHAMAN

### 1. General Information

Corrigendum Id	CORRIGENDUM NO.-1	Memo No	416/DSD	Memo Date	26-11-2019
Description	Engagement of Laboratory personnel (Chemist/Bacteriologist & Lab Assistant)in 2 Nos. Sub District Laboratories within Durgapur Sub Division under Burdwan Division, PHE Dte. (01/01/20 to 30/06/20)				
Estimated Work Value	7,97,228.00				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Banker's Cheque	Payable To	THE EXECUTIVE ENGINEER, BURDWAN DIVISION, PHE DTE.	Payable At	BURDWAN
-----------	----	----------	-----------------	------------	--	------------	---------

### 3. Critical Dates

Corrigendum Publish Date	27-11-2019 01:35 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	04-12-2019 12:00 PM
Last Date of Permission	04-12-2019 02:00 PM	Last Date of Submission	06-12-2019 04:00 PM
Tech Bid Opening Date	06-12-2019 04:30 PM	Fin Bid Opening Date	06-12-2019 04:30 PM

### 4. Pre-bid Meeting Details

Date	Venue	Address

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Engagement of Laboratory personnel (Chemist/Bacteriologist and Lab Assistant)in 2 Nos. Sub District Laboratories within Durgapur Sub Division under Burdwan Division, PHE Dte., Purba Bardhaman. (Period from 01/01/20 to 30/06/20)	321569.00	6431.00	01/01/20 TO 30/06/20

### 6. Attachments

Sl No	File Name
1	NEW SCHEDULE & CORIGENDUM.pdf