



Public Health Engineering Department

Government of West Bengal

Tender: NIT 03/AE/BSD/ 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Bolpur Sub-Division			
Tender Id	NIT 03/AE/BSD/ 2020-21			Memo No	142/BSD	Memo Date	20-07-2020
Description	Notice Inviting Tender No. 03/AE/BSD/ 2020-21						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, P.H. Engineering Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	---	------------	---------------

3. Critical Dates

Tender Publish Date	20-07-2020 06:00 PM	Sale/Submission Start Date	21-07-2020 12:00 PM
Download Start Date	21-07-2020 12:00 PM	Sale/Download End Date	31-07-2020 02:00 PM
Last Date of Application	27-07-2020 03:00 PM	Last Date of Permission	27-07-2020 04:00 PM
Last Date of Submission	31-07-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	31-07-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Pump House (3.6 Mtr. X 3.0 Mtr.) at Sian (Near T.W. No.- II) for Zone - XI under Augmentation of Bolpur W/S, Sanitation & Health Education Project (Indo-German) under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	3,91,706.00	60 Days	8,000.00
2	Providing Functional Household Tap Connection (FHTC) at Daronda Mouja(JL No.-129) at different locations from existing distribution system within the command area of Daronda and Adjoining Mouzas W/S Scheme at Illambazar Block under Bolpur Sub-Division, P.H.E Dte. within Birbhum	4,70,963.00	30 Days	10,000.00

Division, P.H.E. Dte.				
3	Providing Functional Household Tap Connection (FHTC) at Khujutipara Mouja (JL No.-127) at different locations from existing distribution system within the command area of Khujutipapara and Adjoining Mouzas W/S Scheme at Nanoor Block under Bolpur Sub-Division, P.H.E Dte. within Birbhum Division, P.H.E. Dte.	4,70,963.00	30 Days	10,000.00
4	Providing Functional Household Tap Connection (FHTC) at Habitation-Batikor, Village- Batikor (JL No.-02) at different locations from existing distribution system within the command area of Batikor Piped Water Supply Scheme at Illambazar Block under Bolpur Sub-Division, P.H.E Dte. within Birbhum Division, P.H.E. Dte. (PHASE-I)	4,70,963.00	30 Days	10,000.00
5	Laying of Rising Main from 2nd Tube-well to new O.H.R. for Augmentation of Bolpur W/S, Sanitation & Health Education Project (Indo-German), Zone-XI under Bolpur Sub-Division within Birbhum Division, PHE Dte.	3,40,704.00	30 Days	7,000.00
6	Repairing of Distribution System Gitabitan Township Piped W/S Scheme due to huge damage occurred during Laying of Drainage pipeline and Electric cables under Bolpur Sub-Division within Birbhum Division, PHE Dte. (Phase -III)	4,92,013.00	60 Days	10,000.00
7	Repairing and Restoration of existing Distribution pipe line of Zone-VIII under Bolpur Water Supply, Sanitation & Health Education Project (Indo-German) within Bolpur Sub-Division under Birbhum Division, PHE Dte	83,326.00	14 Days	1,800.00
8	Urgent repairing of DI/CI Pipe, for Clear Water Main / Raw Water Main Pipe line (Eastern Part) of Bolpur Water Supply project (Indo-Ger) under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	1,31,230.00	14 Days	3,000.00
9	Urgent repairing and Maintenance , Valve Chamber of DI/CI Pipe, for Clear Water Main/Raw Water Main Pipe line (Western Part) of Bolpur Water Supply project (Indo-Ger) under Bolpur Sub-Division within Birbhum Division, P.H.E. Dte.	1,49,623.00	14 Days	3,000.00

6. Attachments

Sl No	File Name
1	Sl No. 7.pdf
2	Sl No. 2.pdf
3	Sl No. 5.pdf
4	Sl No. 3.pdf
5	NIT 03 AE_BSD 2020-21.pdf
6	Sl No. 1.pdf
7	Sl No. 6.pdf
8	Sl No. 4.pdf

9	Sl No. 9.pdf
10	Sl No. 8.pdf
11	WBF-2911 latest.pdf

Corrigendum: Corrigendum NIT No.: 03/AE/BSD 2020-21

Assistant Engineer, Bolpur Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	Corrigendum NIT No.: 03/AE/BSD 2020-21	Memo No	150/BSD	Memo Date	27-07-2020
Description	Corrigendum NIT No.: 03/AE/BSD 2020-21				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	27-07-2020 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	03-08-2020 11:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	03-08-2020 11:30 AM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Some changes under NIT No. 03/AE/BSD 2020-21 & reference memo no. 142 /BSD dt. 20.07.2020 against Sl. No. " I & J" have been made by the Assistant Engineer , Bolpur Sub-Division, P.H. Engineering Dte. due to some unavoidable circumstances ie. COVID19 Lock down.			

6. Attachments

Sl No	File Name
1	Corrigendum NIT 03 2020_21.pdf