



# Public Health Engineering Department

Government of West Bengal

## Tender: NIET-05/SEEC OF 2021-22

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-05/SEEC OF 2021-22			Memo No	844/EC	Memo Date	12-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under Nadia Division, PHE Dte						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER NADIA DIVISION PHE DTE	Payable At	KALYANI
-----------	----	----------	-----------	------------	---	------------	---------

### 3. Critical Dates

Tender Publish Date	12-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date	12-05-2021 05:30 PM	Sale/Download End Date	12-06-2021 12:00 PM
Last Date of Application	12-06-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	12-06-2021 12:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I, Village-Betai under Nadia Division, PHE Dte. (SI-1)	1,17,78,211.56	90 DAYS	2%
2	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-II, Village-Betai Jitpur under Nadia Division, PHE Dte. (SI-2)	1,78,79,779.33	90 DAYS	2%

3	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I,Village-Betai under Nadia Division, PHE Dte. (SI-3)	1,08,63,647.82	90 DAYS	2%
4	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I,Village-Betai under Nadia Division, PHE Dte. (SI-4)	1,24,15,597.51	90 DAYS	2%
5	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I,Village-Betai under Nadia Division, PHE Dte. (SI-5)	1,24,15,597.51	90 DAYS	2%
6	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I,Village-Betai under Nadia Division, PHE Dte. (SI-6)	1,86,23,396.27	90 DAYS	2%
7	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-I,Village-Bhatpara under Nadia Division, PHE Dte. (SI-7)	93,11,698.14	90 DAYS	2%
8	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-II,Village-Betai Jitpur, Karaigachhi under Nadia Division, PHE Dte. (SI-8)	93,11,698.14	90 DAYS	2%
9	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I, Panchayet-Betai-II,Village-Karaigachhi under Nadia Division, PHE Dte. (SI-9)	93,11,698.14	90 DAYS	2%

## 6. Attachments

Sl No	File Name
1	Tendernotice_1.pdf
2	BOQ_630266.xls
3	BOQ_630263.xls
4	BOQ_630273.xls
5	BOQ_630295.xls
6	BOQ_630298.xls
7	BOQ_630289.xls

8	BOQ_630260.xls
9	Tendernotice_3.pdf
10	BOQ_630250.xls
11	Tendernotice_2.pdf
12	BOQ_630257.xls