



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. 04/AE/USD/PHED OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Assistant Engineer (How-Ulu)			
Tender Id	N.I.T. NO. 04/AE/USD/PHED OF 2019-2020			Memo No	123/AE/USD	Memo Date	15-07-2019
Description	Renovation of supporting structure & Stand post						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Howrah Division	Payable At	
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	16-07-2019 10:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-07-2019 02:00 PM
Last Date of Application	22-07-2019 02:00 PM	Last Date of Permission	22-07-2019 03:00 PM
Last Date of Submission	26-07-2019 02:00 PM	Tech Bid Opening Date	26-07-2019 03:00 PM
Fin Bid Opening Date	26-07-2019 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 70 nos stand post with connection line at in various place of Dakhin Durgapur Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. (Phase-I)	Rs. 4,64,810.00	30 days	Rs. 9,300.00
2	Construction of 10 nos stand post with connection line at in various place of Dakhin Durgapur Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. (Phase-II)	Rs. 66,401.00	10 days	Rs. 1,670.00
3	Renovation of supporting structure across the Dhulasimla Bridge of Baikhali w/s scheme and restoration of Damage pipeline at Faruk Saheb More in Kalinagar w/s scheme under Uluberia Sub-Division under Howrah Division, P.H.E. Dte.	Rs. 2,74,159.00	15 days	Rs. 5,490.00

6. Attachments

Sl No	File Name
1	NIT-04_19-20.pdf