



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 12/HSD of 2024-25

1. General Information

| | | | | | | | |
|----------------------|--|------------------------|--------------------|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | Notice Inviting Tender No. 12/HSD of 2024-25 | Estimate Put to Tender | 96128.11 | Memo No | 70/HSD | Memo Date | 14-01-2025 |
| e Tender Id | | Description | FHTC school | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Barasat | Payable At | Barasat |
|-----------|----|----------|--------------|------------|-----------------------------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|------------------------------|---------------------|
| Tender Publish Date | 14-01-2025 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 29-01-2025 02:00 PM |
| Last Date of Application | 22-01-2025 01:00 PM | Last Date of Permission | 22-01-2025 03:30 PM |
| Last Date of Submission | 29-01-2025 02:00 PM | Tech Bid Opening Date | 29-01-2025 03:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Hatgachi mouza in connection with augmentation of Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte. | 96485.74 | 10 days | 1930.00 |
| 2 | Emergent restoration of pipe line in connection with retrofitting work at different places of Nalkora mouza within Kanmari w/s scheme (Z-II), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte. | 96637.10 | 10 days | 1940.00 |
| | 1 no. pump connection at PH No.-1 in connection within Chutkia | | | |

| | | | | |
|----|--|----------|---------|---------|
| 3 | Radhanagar water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.00 |
| 4 | 1 no. pump connection at PH No.-1 in connection within Bargan Gopalpur water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.00 |
| 5 | 1 no. pump connection at PH No.-2 in connection within Sankardaha water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte | 72458.34 | 10 days | 1450.00 |
| 6 | 1 no. pump connection at PH No.-1 in connection within Debitala water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.00 |
| 7 | Temporary approach road for movement of winch machine and other allied machineries at OHR site within Malancha W/S scheme (Z-II), Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 95315.41 | 10 days | 1910.00 |
| 8 | Emergent resting of old rising main pipeline with UC Bullah pilling at Daspara more at Kalitala mouza within Kalitala w/s scheme, Hingalganj block under Hasnabad Sub- Division P.H.E. Dte. | 93811.61 | 10 days | 1880.00 |
| 9 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Durgapur Baylani W/S Scheme(Z-I), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II) | 95478.90 | 10 days | 1920.00 |
| 10 | Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Bouthakurani w/s Scheme (Z-II), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-3 | 93477.99 | 10 days | 1870.00 |
| 11 | Repairing FHTC with pipeline at Dakshin Durgamandop Das para with laying of 63 mm dia UPVC pipe line in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte | 95993.86 | 10 days | 1920.00 |
| 12 | Protection of newly laid UPVC pipe line by bamboo pilling at different places in connection with Augmentation of Chandpur w/s scheme (Z-II), Hasnabad block under Hasnabad Sub-Division P.H.E. Dte. | 96450.18 | 10 days | 1930.00 |
| 13 | Special repair & maintenance of different dia UPVC pipe line at Rampur mouza within Rampur w/s Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 92726.81 | 10 days | 1860.00 |
| 14 | Emergent Construction of stand post & construction of platforms at Bhurkunda & Bedemari mouza in connection within Bhabanipur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte. | 96818.44 | 10 days | 1940.00 |
| 15 | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Sirajpur mouza within Chaimalpur w/s scheme, Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte. | 97032.78 | 10 days | 1950.00 |

| | | | | |
|----|---|----------|---------|----------|
| 16 | Emergent repairing of existing FHTC in connection with retrofitting work at different places in Jeliakhali Purbakhanda mouza within Jeliakhali Purbakhanda w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 96724.94 | 10 days | 1940.00 |
| 17 | Emergent protection of pipeline with UC Bullah pilling at near PH No-3 within Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 94412.83 | 10 days | 1930.00 |
| 18 | Supply and installation of 100 & 150 mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Fakirtakia water supply scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte. | 96798.00 | 10 days | 1940.00 |
| 19 | Temporary approach road for movement of winch machine and other allied machineris at OHR site within Bamanpukuria w/s scheme, Minakhan Block under Hasnabad Sub-Division, PHE Dte. | 95740.13 | 10 days | 1920.00 |
| 20 | 1 no. pump connection at PH No.-1 in connection within Bachra water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.000 |
| 21 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Monipur W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II) | 95252.02 | 10 days | 1910.00 |
| 22 | Providing Functional Household tap connection at Sitalia FP School, South Hatgacha Jr. High School, Dakshin Hatgacha Adibasi SSK and Uttar Hatgacha SSK within the command area of Khulna Bhanderkhaliw/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 82972.17 | 10 days | 1660.00 |
| 23 | Providing Functional household tap connection at 11 no Sandelerbill FP School, 9 no Purba Sandesterbill FP School, Dakshin Bankra Sarkarpara SSK, Sandelerbill Jr. High School and Tarinipur SSK within the command area of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte. | 96167.77 | 10 days | 1930.00 |
| 24 | Providing Functional household tap connection at Rajbari Purbapara SSK & Paschim Laukhali Sobahan Molla Smriti FP School, within the command area of Rajbari w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte. | 49792.45 | 10 days | 1000.00 |
| 25 | Providing Functional household tap connection at Madhya Baunia Jatindra Adarsha Jr. High School, Baunia 24 no Sabkhali para SSK, Baunia 25 no Booth SSK and Chotto Sehara Thakurmoni FP School within the command area of Baunia Abad w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 95978.61 | 10 days | 1920.00 |
| | Dismantling & Re-construction of boundary wall for movement of rig & | | | |

| | | | | |
|----|---|----------|---------|---------|
| 26 | other machineries for sinking of big dia TW at PH no-3 within Joygopalpur w/s scheme, Sandeshkhali -II block under Hasnabad Sub-Division P.H.E. Dte. | 95165.74 | 10 days | 1910.00 |
| 27 | Providing Functional household tap connection at North Monipur FP School, Paschim Monipur FP School and Gabberia FP School within the command area of Monipur & Gabberia w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 76319.44 | 10 days | 1530.00 |
| 28 | Providing Functional household tap connection at ICDS Centre no-350, 50, 337, 55 and 39 within the command area of Kalinagar w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 96128.11 | 10 days | 1930.00 |
| 29 | Protection of IEP by UC bullah pile at PH No- 2 in connection with augmentation of Chandpur w/s scheme (Z-I), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte. | 92423.21 | 10 days | 1850.00 |
| 30 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Daudpur mouza within Daudpur w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 90724.52 | 10 days | 1820.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | 02Kanmari Nalkora mouza Z 2.xls |
| 2 | 04Pump connection 1.xls |
| 3 | 22Sitalia FP School pipe and FHT -.xls |
| 4 | 13Spl rep Rampur mouza.xls |
| 5 | 26Re construction of Boundary wall PH 3.xls |
| 6 | 21Monipur phase 2.xls |
| 7 | New-Form-2911.pdf |
| 8 | 09Durgapur Baylani z1 phase 2.xls |
| 9 | 29Eucaliptus ballah chandpur z 1.xlsx |
| 10 | 05Pump connection 2.xls |
| 11 | 03Pump connection 1.xls |
| 12 | 25Madhya Baunia pipe and FHT.xls |
| 13 | 30Reapir of existing Daudpur.xls |
| 14 | 07Temporary approach road site Malancha z 2.xls |
| 15 | 14Stand post platform Bhurkunda bedemari.xls |
| 16 | 01Repair of existing FHTC Kanmari Hatgachi Z 1.xls |
| 17 | NIT 12.pdf |
| 18 | 27Monipur school pipe and FHT.xls |
| 19 | 16Repair of existing FHTC Jeliakhali.xls |

| | |
|----|---|
| 20 | 10Spl rep Bouthakurani phase 3.xls |
| 21 | 20Pump connection 1.xls |
| 22 | 06Pump connection 1.xls |
| 23 | 12Bamboo pilling chand Z 2.xls |
| 24 | 19Temporary approach road site Bamanpukuria OHR.xls |
| 25 | 18Sluice valve 100 150.xls |
| 26 | 15Repair of existing FHTC sirajpur.xls |
| 27 | 28Kalinagar ICDS 350 pipe and FHT.xls |
| 28 | 08Eucaliptus balla Kalitala mouza Daspara.xls |
| 29 | 24Rajbari Purbapara pipe and FHT.xls |
| 30 | 11Durgamandop FHTC Dk Durgamandop Das para.xls |
| 31 | 17Eucaliptus balla PH 3.xls |
| 32 | 23 11 no Sandalerbill FP School.xls |