



Public Health Engineering Department

Government of West Bengal

Tender: NleT No-06 OF EE/NACD-II OF 2026-2027

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NleT No-06 OF	Estimate					
	EE/NACD-II OF 2026-2027	Put to Tender	556544.00	Memo No	892/NACD-II	Memo Date	28-09-2026
e Tender Id	2026_PHED_5077319_7	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Paninala PWSS in Krishnanagar-I Block under Nadia Arsenic Civil Division-II, P.H. Engg. Dte. (Period of work: -12 months).				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	29-09-2026 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-10-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	14-10-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_10.xls
2	V4_BOQ_Percentage_11.xls

3	V4_BOQ_Percentage_5.xls
4	V4_BOQ_Percentage_3.xls
5	SL-07.pdf
6	WBF2911.pdf
7	V4_BOQ_Percentage_6.xls
8	SL-09.pdf
9	V4_BOQ_Percentage_8.xls
10	Tendemotice_01.pdf
11	V4_BOQ_Percentage_13.xls
12	V4_BOQ_Percentage_9.xls
13	SL-03.pdf
14	SL-02.pdf
15	SL-13.pdf
16	SL-04.pdf
17	V4_BOQ_Percentage_7.xls
18	V4_BOQ_Percentage_12.xls
19	V4_BOQ_Percentage_2.xls
20	SL-06.pdf
21	V4_BOQ_Percentage_4.xls
22	SL-08.pdf
23	SL-10.pdf
24	SL-01.pdf
25	SL-11.pdf
26	V4_BOQ_Percentage_1.xls
27	SL-05.pdf
28	SL-12.pdf