



# Public Health Engineering Department

Government of West Bengal

Tender: NIQ\_No.:25/AE/EMSD-I\_2024-25

## 1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Reference	NIQ_No.:25/AE/EMSD-I_2024-25	Estimate Put to Tender		Memo No	834/EMSD-I	Memo Date	18-07-2024
e Tender Id		Description	Miscellaneous Works.				
Estimated Work Value	-						

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

## 3. Critical Dates

Tender Publish Date	18-07-2024 11:45 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	31-07-2024 02:00 AM
Last Date of Application	30-07-2024 02:00 AM	Last Date of Permission	
Last Date of Submission	31-07-2024 02:00 AM	Tech Bid Opening Date	31-07-2024 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

## 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing and servicing of the damaged Submersible pump motor set withdrawn from P/H-II under Krishnapara piped water supply schemes under Eastern Mechanical Sub-Division-I, P.H.E Dte. Dist- 24 Pgs (N)	RATE QUOTED	10 Days	
2	Withdrawing ,Lowering & repairing of submersible pumping machinery & allied work at P.H. no.I of Kachua -Swarupnagar W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days	
3	Withdrawing ,Lowering & repairing of submersible pumping machinery & allied work at P.H. no.I ,Zone - I of Swetpur W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days	

4	Supply fitting fixing of change over switch & making pump foundation base at P.H.No. - III, Zone -II of Jasaikati W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days
5	Supply fitting fixing of change over switch & making pump foundation base at P.H.No. - I, II & III, of Chandpara W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days
6	Supply fitting fixing of change over switch & making pump foundation base at P.H.No. - I & II of Chikanpara W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days
7	Supply fitting fixing of change over switch & making pump foundation base at P.H.No. - I & II, of Talsa_Adj W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	10 Days
8	Supply fitting fixing of change over switch & making pump foundation base at P.H.No. - I & II, of Talsa W/S Scheme under EMSD-I, P.H.E. Dte. Dist.- 24Pgs(N).	RATE QUOTED	10 Days
9	Supply fitting fixing of stabilizer at Taki Bunglow under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).(Phase-II).	RATE QUOTED	10 Days

#### 6. Attachments

Sl No	File Name
1	NIQ 25 of 2024_25_0001.pdf