



# Public Health Engineering Department

## Government of West Bengal

### Tender: 13/NTKD - I OF 2019-2020

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Reference	13/NTKD - I OF 2019-2020	Estimate Put to Tender		Memo No	990 /NTKD-I	Memo Date	03-03-2020
e Tender Id		Description	Grid or ring type water distribution system of C.I./D.I./MS pipe line, pump house at Booster Station -I etc.....				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	
-----------	-----	----------	--	------------	--	------------	--

#### 3. Critical Dates

Tender Publish Date	03-03-2020 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-03-2020 02:00 PM
Last Date of Application	16-03-2020 02:00 PM	Last Date of Permission	16-03-2020 05:30 PM
Last Date of Submission	19-03-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	19-03-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	100mm dia DI pipe within the Zone-VIII, withdrawing and relaying of DI pipe at DG Block, replacement of 350mm dia valve at Zone-IX & X and other ancillary works within the area of AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	4,14,934.00	28 Days	8,299.00
2	Horizontal Boring of 100mm dia pipe across the street No. 256 within CB Block and other ancillary leak repair works within the the Zone -V under New Town Kolkata Water Supply Divn.-I, PHE Dte.	1,59,834.00	28 Days	3,197.00
	Withdrawing and Laying of 200 mm dia D.I. pipeline of Tube well Main line			

3	in front of plot no. DE-2 Street no. 878 and replacement of 300 mm dia damaged Tee of Distribution line within Action Area -I of Newtown, under NTKD -I PHE Dte.	2,41,272.00	28 Days	4,825.00
4	Supplying, fitting, fixing of ornamental M.S. gate including locking arrangement, grill at opening of boundary wall (Front Side) of BS-III in AA-III under New Town Kolkata Water Supply Divn.-I, PHE Dte.	1,95,444.00	28 Days	3,909.00
5	Supply, installation and replacement of valve, Construction of Valve Chambers of different dia and other ancillary works within the zone-III of AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,61,091.00	28 Days	5,222.00
6	Covering of open portion of pump house at Booster Station -I in AA ID and other ancillary works, under New Town Kolkata W/S Division-I, P.H.E. Dte.	2,51,501.00	28 Days	5,030.00
7	Renovation and Plantation work at Garden adjacent to NKDA office including fixing barbed wire at back side of boundary wall, under New Town Kolkata Water Supply Divn.-I, PHE Dte	2,39,792.00	15 Days	4,796.00
8	Roof Treatment work of Chlorine house with erection of Sprial stair and other ancillary work at Booster Station -I Action Area ID under New Town Kolkata W/S Division-I, P.H.E. Dte.	4,68,650.00	28 Days	9,373.00
9	Land Development of Booster Station III campus within Action Area -III G of New Town, under New Town Kolkata Water Supply Division-I,PHE Dte.	4,84,539.00	15 Days	9,691.00
10	Shifting of R.C.C. Hume pipe 2100 mm (O/D) which laying over Rising Main at Booster Station-I for Operation & Maintenance of Rising Main under New Town Kolkata Water Supply Divn.-I, PHE Dte.	1,20,805.00	15 Days	2,417.00
11	Scraping, plastering, painting at waiting room of conference hall of Administrative building, supply of different items and other ancillary works under New Town Kolkata Water Supply Divn.-I, PHE Dte.	1,19,337.00	15 Days	2,387.00
12	Supply, installation and commissioning of Bulk water meter including construction of R.C.C chamber and M.S Kiosk for housing the water meter and peripherals for water supply service connection to proposed National Football pitch site of AIFF AA-II E under New Town Kolkata Water Supply Divn.-I of NTK Project under PHE Dte.	2,21,732.00	28 Days	4,435.00
13	Repairing of grating at Y-Channel including repairing and damaged bars and replacing the fully damaged hollow bars and providing additional hollow bar for strengthening the grating bars under New Town Kolkata W/S. Divn.-I, P.H.E. Dte.	4,80,326.00	28 Days	9,607.00
14	Construction of drain near back gate, Lifting RCC drain cover, Cleaning drains, Repairing of damaged portion of drain within WTP campus, Clearing of shrubs, plants, jungles etc. by cutting and disposing the same as directed by E.I.C. and other ancillary work at Booster station I of NTK Project under PHE Dte.	2,90,814.00	28 Days	5,817.00

15	Repairing of Overhead Reservoir, fixing new Aluminum shutter at stair head room of Administrative building, Repairing of Aluminum shutter of Substation of WTP, Shifting of rubbish from back side of Administrative building, replacing of damaged PVC water tank ( 2 nos.) from control room near intake other ancillary work of NTK W/S Project under PHE Dte.	90,486.00	28 Days	1,810.00
16	Erection of Go-down shed and construction of ramp at Head work site Zone V ( Tank 5), AA- I under New Town Kolkata W/S Division-I, P.H.E. Dte.	2,86,861.00	28 Days	5,738.00
17	Construction of Pathway infront of Godown at Head work site Zone V ( Tank 5), AA- I under New Town Kolkata W/S Division-I, P.H.E. Dte	4,20,089.00	28 Days	8,402.00
18	Repair and painting of existing boundary wall (right side and backside) at BS-III in AA III, New Town Kolkata under New Town Kolkata W/S Division-I, P.H.E. Dte.	2,91,991.00	15 Days	5,840.00
19	Laying of pipe line near Caffé Ekante at HIDCO more within Zone VII and withdraing and laying of 500 mm D.I. Pipe with repair of valve for supply water to DG block within B.S. I , AA- I and other ancillary work under NTK W/S Project under PHE Dte.	1,74,145.00	28 Days	3,483.00
20	Laying of 250mm dia MS pipe near Business club along street no.90 and relaying of DI pipe of 250 mm dia within the area of Tank No.-2 of AA-I alongwith other ancillary works in N.T.K project under New Town Kolkata W/S. Divn.-I, P.H.E.	2,49,998.00	28 Days	5,000.00
21	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone I (Tank No.- 1) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,26,240.00	28 Days	4,525.00
22	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone VI (Tank No.- 6) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,26,240.00	28 Days	4,525.00
23	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone V (Tank No.- 5) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,82,800.00	28 Days	5,656.00
24	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone IV (Tank No.- 4) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	3,39,360.00	28 Days	6,788.00
25	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone III (Tank No.- 3) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,26,240.00	28 Days	4,525.00
26	Repairing, painting of boundary wall , chlorine building & Security room at Head work site Zone II (Tank No.- 2) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	1,13,120.00	28 Days	2,263.00

27	Repairing, painting of boundary wall , chlorine building & Security room at Zone VIII (Tank No.- 8) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,26,240.00	28 Days	4,525.00
28	Repairing, painting of boundary wall , chlorine building & Security room at Zone IX (Tank No.- 9) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	2,26,240.00	28 Days	4,525.00
29	Repairing, painting of boundary wall , chlorine building & Security room at Zone X (Tank No.- 10) and other ancillary works within AA-I under New Town Kolkata Water Supply Divn.-I, PHE Dte.	3,39,360.00	28 Days	6,788.00
30	Repairing, painting of boundary wall , chlorine building & Security room at Tank No.- 17, Zone IIA and other ancillary works within AA-II under New Town Kolkata Water Supply Divn.-I, PHE Dte.	3,39,360.00	28 Days	6,788.00
31	Repairing, painting of boundary wall , chlorine building & Security room at Tank No.- 18, Zone IIF and other ancillary works within AA-II under New Town Kolkata Water Supply Divn.-I, PHE Dte.	3,95,920.00	28 Days	7,919.00
32	Cleaning within WTP campus, Cutting of shurbs, plants, jungles etc. along the Bank of Pond area, of WTP (Phase -I ) and other ancillary works within WTP campus under New town Kolkata water supply Division -I, P.H.E. Dte.	1,70,563.00	15 Days	3,412.00

## 6. Attachments

Sl No	File Name
1	Sl No. 24.pdf
2	Form 2911.pdf
3	Sl No. 06.pdf
4	Sl No. 15.pdf
5	NITNo_13_2019_2020.pdf
6	Sl No. 22.pdf
7	Sl No. 04.pdf
8	Sl No. 05.pdf
9	Sl No. 19.pdf
10	Sl No. 09.pdf
11	Sl No. 31.pdf
12	Sl No. 08.pdf
13	Sl No. 23.pdf
14	Sl No. 17.pdf
15	Sl No. 14.pdf
16	Sl No. 16.pdf

17	Sl No. 01.pdf
18	Sl No. 30.pdf
19	Sl No. 21.pdf
20	Sl No. 25.pdf
21	Sl No. 28.pdf
22	Sl No. 07.pdf
23	Sl No. 10.pdf
24	Sl No. 26.pdf
25	Sl No. 12.pdf
26	Sl No. 11.pdf
27	Sl No. 32.pdf
28	Sl No. 18.pdf
29	Sl No. 20.pdf
30	Sl No. 03.pdf
31	Sl No. 13.pdf
32	Sl No. 02.pdf
33	Sl No. 27.pdf
34	Sl No. 29.pdf