



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO.-02/AE (IU)/HD/PHED OF 2025-2026

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH		Inviting Authority		Executive Engineer, Howrah Division		
Tender Reference	N.I.T. NO.-02/AE	Estimate	94440.75	Memo No	2427/HD	Memo Date	21-05-2025
	(IU)/HD/PHED OF 2025-2026	Put to Tender					
e Tender Id		Description	Construction of Sanitary Block along with Plastering and Painting of existing boundary Wall of Jagadishpur Water Supply Scheme Pump House in Jagadishpur GP under Bally Jagacha Surface Based Water Supply Scheme (Phase-I), Howrah Division, P.H.E. Dte.				
Estimated Work Value		94,440.75					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte	Payable At	Howrah
-----------	----	----------	--------------	------------	--	------------	--------

3. Critical Dates

Tender Publish Date	21-05-2025 05:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-06-2025 02:00 PM
Last Date of Application	30-05-2025 01:00 PM	Last Date of Permission	
Last Date of Submission	04-06-2025 02:00 PM	Tech Bid Opening Date	04-06-2025 03:00 PM
Fin Bid Opening Date	04-06-2025 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergency Maintenance Work of Pump House [Zone-3, PH-1] with Sanitary Block at Tube Well Site of Chakpara Anandanagar GP under Bally Jagacha surface based Water Supply Scheme(Phase-I) under Howrah Division, P.H.E. Dte.	93681.89	15 days	2343.00
	Emergency Maintenance Work of Pump House [Zone-3, PH-2] at Tube Well			

2	Site of Chakpara Anandanagar GP under Bally Jagacha surface based Water Supply Scheme (Phase-I) under Howrah Division, P.H.E. Dte	91409.12	15 days	2285.00
3	Emergency Maintenance Work of Pump House [Zone-6, PH-1] with Sanitary Block at Tube Well Site of Chakpara Anandanagar GP under Bally Jagacha surface based Water Supply Scheme(Phase-I) under Howrah Division, P.H.E. Dte.	81326.89	15 days	2033.00
4	Emergency Maintenance Work of Pump House [Zone-6, PH-2] with Sanitary Block at Tube Well Site of Chakpara Anandanagar GP under Bally Jagacha surface based Water Supply Scheme(Phase-I) under Howrah Division, P.H.E. Dte.	81720.18	15 days	2043.00
5	Emergency Maintenance work of Pump House (Zone - 12) with sanitary block beside Bally Jagacha Block Development Office under Bally Jagacha Surface Based Water Supply Scheme (Phase-I), Howrah Division, P.H.E. Dte.	59860.98	15 days	1497.00
6	Construction of Sanitary Block along with Plastering and Painting of existing boundary Wall of Jagadishpur Water Supply Scheme Pump House in Jagadishpur GP under Bally Jagacha Surface Based Water Supply Scheme (Phase-I), Howrah Division, P.H.E. Dte.	94440.75	15 days	2361.00
7	Repairing of Damaged Boundary Wall of Jagadishpur Pump House near WBSEDCL Office in Jagadishpur GP under Bally Jagacha Surface Based Water Supply Scheme (Phase-I), Howrah Division, P.H.E. Dte.	97035.70	15 days	2426.00

6. Attachments

Sl No	File Name
1	IU 2.pdf