



Public Health Engineering Department

Government of West Bengal

Tender: NIT-17/AE/RSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-17/AE/RSD/PHE/2020-2021			Memo No	110/RSD	Memo Date	30-03-2021
Description	Urgent Election Work						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum.
-----------	----	----------	--------------	------------	--	------------	----------------

3. Critical Dates

Tender Publish Date	30-03-2021 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-04-2021 01:00 PM
Last Date of Application	06-04-2021 01:00 PM	Last Date of Permission	06-04-2021 03:00 PM
Last Date of Submission	08-04-2021 01:00 PM	Tech Bid Opening Date	08-04-2021 01:30 PM
Fin Bid Opening Date	08-04-2021 01:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Sonj High School.	282664.00	9 (Nine) Days	5655.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kanachi High School.	287573.00	9 (Nine) Days	5755.00
	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube			

3	Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Gurukul Bidyapith.	321933.00	9 (Nine) Days	6440.00
4	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Rampurhat Teachers' Training School.	297390.00	9 (Nine) Days	5950.00

6. Attachments

Sl No	File Name
1	WBF 2911.pdf
2	Schedule 2.pdf
3	Notice.pdf
4	Schedule 4.pdf
5	Annexure-I.pdf
6	Schedule 3.pdf
7	Schedule 1.pdf

Corrigendum: CORRIGENDUM-II

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	CORRIGENDUM-II	Memo No	167/RSD	Memo Date	05-04-2021
Description	WBLA Election 2021 Urgent Works				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Divn., PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	---	------------	---------------

3. Critical Dates

Corrigendum Publish Date	05-04-2021 11:45 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	06-04-2021 01:00 PM
Last Date of Permission	06-04-2021 03:00 PM	Last Date of Submission	08-04-2021 01:00 PM
Tech Bid Opening Date	08-04-2021 01:30 PM	Fin Bid Opening Date	08-04-2021 01:30 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kanachi High School.	287573.00	9 (Nine) Days	5755.00
1	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Sonj High School.	282664.00	9 (Nine) Days	5655.00
1	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kanachi High School.	287573.00	9 (Nine) Days	5755.00
1	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kanachi High School.	297390.00	9 (Nine) Days	5950.00

6. Attachments

Sl No	File Name
1	Corrigendum-II.pdf

Corrigendum: Corrigendum-III

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	Corrigendum-III	Memo No	168/RSD	Memo Date	05-04-2021
Description	WBLA Election 2021 Work				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Corrigendum Publish Date	05-04-2021 04:40 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	08-04-2021 01:00 PM
Last Date of Permission	08-04-2021 03:00 PM	Last Date of Submission	13-04-2021 01:00 PM
Tech Bid Opening Date	13-04-2021 01:30 PM	Fin Bid Opening Date	13-04-2021 01:30 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Construction of Temporary Latrine, Vat for Bathing & Laying of Distribution lines for Tube well, Vat etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Barshal High School.	160791.00	7 (Seven) Days	3220.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Rampurhat Teachers' Training School.	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. At Mollapur Kishan Mandi.	272847.00	7 (Seven) Days	5460.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Margram Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. At CHANDPARA JR. GIRLS SCHOOL	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Gurukul Bidyapith	321933.00	7 (Seven) Days	6440.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Sonj High School.	282664.00	7 (Seven) Days	5655.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Margram Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at RAMPURHAT-II KISHAN MANDI	297390.00	7 (Seven) Days	5950.00
	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube			

2	Well etc. all complete at different venues under Margram Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at C.K. CHUNGRI Jr. HIGH MADRASHA.	272847.00	7 (Seven) Days	5460.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte at Kasthagara High School.	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. At Rampurhat Kishan Mandi	321933.00	7 (Seven) Days	6440.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kharbona High School	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Naisogram High School.	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mayureswar Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. At Morjatpur High School	297390.00	7 (Seven) Days	5950.00
2	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Kanachi High School.	287573.00	7 (Seven) Days	5755.00

6. Attachments

Sl No	File Name
2	Schedule 9.pdf
2	Schedule 8.pdf
2	Schedule 14.pdf
2	Schedule 12.pdf
2	Schedule 11.pdf
2	Schedule 10.pdf
2	Schedule 7.pdf
2	Corrigendum-III.pdf
2	Schedule 6.pdf

2	Schedule 5.pdf
2	Schedule 13.pdf
2	Annexure-I.pdf

Corrigendum: Corrigendum-I

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	113/RSD	Memo Date	31-03-2021
Description	WBLA Election 2021 Work				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Divn., PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	---	------------	---------------

3. Critical Dates

Corrigendum Publish Date	31-03-2021 01:25 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	06-04-2021 01:00 PM
Last Date of Permission	06-04-2021 03:00 PM	Last Date of Submission	08-04-2021 01:00 PM
Tech Bid Opening Date	08-04-2021 01:30 PM	Fin Bid Opening Date	08-04-2021 01:30 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
3	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Sonj High School.	282664.00	5655.00	9 (Nine) Days
3	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Rampurhat Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Gurukul Bidyapith.	321933.00	6440.00	9 (Nine) Days
3	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in	287573.00	5755.00	9 (Nine) Days

connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E.

Dte. at Kanachi High School.

6. Attachments

Sl No	File Name
3	Corrigendum-I.pdf

Corrigendum: Corrigendum-III

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	Corrigendum-III	Memo No	168/RSD	Memo Date	05-04-2021
Description	WBLA Election 2021				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum.
-----------	----	----------	--------------	------------	--	------------	----------------

3. Critical Dates

Corrigendum Publish Date	05-04-2021 03:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	08-04-2021 01:00 PM
Last Date of Permission	08-04-2021 03:00 PM	Last Date of Submission	13-04-2021 01:00 PM
Tech Bid Opening Date	13-04-2021 01:30 PM	Fin Bid Opening Date	13-04-2021 01:30 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
4	Construction of Temporary Latrine, Vat for Bathing, Installation of Tube Well etc. all complete at different venues under Mollarpur Police Station in connection with ensuing WBLA Election 2021 under Birbhum Division, P.H.E. Dte. at Sonj High School.			

6. Attachments

Sl No	File Name
4	Corrigendum-III.pdf