



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 08/RSD/2019-2020

1. General Information

Type	NIT	Category		Mode		Method	
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Id	N.I.T. No. 08/RSD/2019-2020			Memo No	428/RSD	Memo Date	08-11-2019
Description	Different type of works.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	08-11-2019 12:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-11-2019 04:00 AM
Last Date of Application	18-11-2019 12:30 PM	Last Date of Permission	18-11-2019 03:30 PM
Last Date of Submission	21-11-2019 04:00 AM	Tech Bid Opening Date	21-11-2019 04:30 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing damaged G.I. tank and painting of G.I. tank at Kachuberia Point in connection with GS Mela - 2020 under Raidighi Sub-Division of Alipore Division, P.H.E. Dte.	353211.00	Up to 04/01/2020	7065.00
2	Construction of temporary hogla structures and temporary special latrine at different locations and allied works related toilet block of Chemaguri Point including maintenance of latrine in connection with Ganga Sagar Mela-2020 under Raidighi Sub-Division of Alipore Division, PHE Dte. (For 10 Nos. each 4 Unit). [Banuban Point, PART - A].	295463.00	Up to 04/01/2020	5910.00
3	Construction of temporary hogla structures and temporary special latrine at different locations and allied works related toilet block of Chemaguri Point including maintenance of latrine in connection with Ganga Sagar	315969.00	Up to 04/01/2020	6320.00

	Mela-2020 under Raidighi Sub-Division of Alipore Division, PHE Dte. (For 10 Nos. each 4 Unit). [Chemaguri Point, PART - A].			
4	Construction of temporary hogla structures and temporary special latrine at different locations and allied works related toilet block of Chemaguri Point including maintenance of latrine in connection with Ganga Sagar Mela-2020 under Raidighi Sub-Division of Alipore Division, PHE Dte. (For 10 Nos. each 4 Unit). [Chemaguri Point, PART - B].	315969.00	Up to 04/01/2020	6320.00
5	Construction of temporary hogla structures and temporary special latrine at different locations and allied works related toilet block of Chemaguri Point including maintenance of latrine in connection with Ganga Sagar Mela-2020 under Raidighi Sub-Division of Alipore Division, PHE Dte. (For 10 Nos. each 4 Unit). [Chemaguri Point, PART - C].	244335.00	Up to 04/01/2020	4888.00
6	Protection work of pipeline at Zone-XIV (Node point 6-8, 145-146, 171-173, 212-213, 223-225 & 226-227) of Mathurapur - II Block for "Mega Surface water based water supply scheme for Falta-Mathurapur, District South 24 parganas" under Raidighi Sub-Division of Alipore Division, P.H.E. Dte.	481484.00	15 days.	9631.00

6. Attachments

Sl No	File Name
1	NIT_08 RSD OF 2019-2020.pdf
2	LIST OF WORK_08_RSD OF 2019-2020.pdf