



Public Health Engineering Department

Government of West Bengal

Tender: 19 OF AE/JSD of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Executive Engineer, Midnapore Division		
Tender Reference	19 OF AE/JSD of 2020-21	Estimate Put to Tender		Memo No	566/JSD	Memo Date	22-01-2021
e Tender Id		Description	Construction of Switch Room				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	22-01-2021 03:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	15-02-2021 03:30 AM
Last Date of Application	11-02-2021 02:00 AM	Last Date of Permission	
Last Date of Submission	15-02-2021 03:30 AM	Tech Bid Opening Date	
Fin Bid Opening Date	15-02-2021 04:00 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -I Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: KESHAR REKHA within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
2	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -II Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: BISWANATHPUR (Chilkipada) within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00

3	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -V Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: BHURURBANI within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
4	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -VI Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: DOL GRAM within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
5	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -VII B Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: KHANAMURI within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E. Dte.	457690.00	90 days	9180.00
6	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -IX Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: SARIPURA within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
7	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -XI Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: AMBISOLE within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
8	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -XIV Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: KSHEMASOL within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
9	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -XV Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: JUGISOLE within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00
10	Construction of 3.60mx3.0m size Switch Room-Cum-Guard room with Sanitary Arrangement for head work site of Zone -XVI A Site of Sub- Surface Water Supply Scheme for Nayagram Block (Part) at Mouza: JUNBONI within Jhargram Sub-Division P.H.E. Dte. Under Jhargram Division P.H.E.Dte.	457690.00	90 days	9180.00

6. Attachments

Sl No	File Name
1	SL 6.pdf
2	SL 1.pdf

3	IMG.pdf
4	SL 4.pdf
5	SL 3.pdf
6	SL 2.pdf
7	SL 8.pdf
8	NEW_Modified_WBF_2911_ii.pdf
9	SL 5.pdf
10	SL 7.pdf
11	SL 10.pdf
12	SL 9.pdf