



Public Health Engineering Department

Government of West Bengal

Tender: NIT-15/AE/RSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-15/AE/RSD/PHE/2020-2021			Memo No	54/RSD	Memo Date	19-02-2021
Description	NIT-15/AE/RSD/PHE/2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	19-02-2021 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 01:00 PM
Last Date of Application	25-02-2021 01:00 PM	Last Date of Permission	01-03-2021 03:00 PM
Last Date of Submission	03-03-2021 01:00 PM	Tech Bid Opening Date	03-03-2021 01:30 PM
Fin Bid Opening Date	03-03-2021 01:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional Work for Construction of PCC approach Road and Land Development at Head Work Site for Hazarpur Piped Water Supply Scheme under Rampurhat-II block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	499081.00	30 Days	9985.00
2	Additional Work for Construction of Boundary Wall & land development at Hazarpur 1st Pump House Site for Hazarpur Piped Water Supply Scheme under Rampurhat-II block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	471813.00	30 Days	9440.00
	Additional Work For Construction of Boundary Wall with M.S.Gate at			

3	Hazarpur Head Work Site for Hazarpur Piped Water Supply Scheme under Rampurhat-II block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	359736.00	30 Days	7195.00
4	Fencing of Boundary Wall with R.B.T (Reinforced Barbed Tape) Concertina on wall top at Hazarpur Headwork site under Birbhum Division P.H.E Dte.	217977.00	30 Days	4360.00
5	Inter-Connection between 5 (Five) nos new Tubewell to existing CWR DI pipe and Specials near Brahmani River Bank site under Piped Water Supply Scheme for proposed medical College at Rampurhat under Birbhum Division, P.H.E. Dte	205384.00	30 Days	4110.00
6	Construction of chlorine cum guard room 3.60mtr. X 3.00mtr. size at Hazarpur W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte.	403865.00	60 Days	8080.00
7	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40mtr. X 3.65mtr. size at OHR Site at Bara Akulpur W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte	499968.00	60 Days	10000.00
8	Construction of Switch room cum chlorine room 3.60mtr. X 3.00mtr. size at 2nd Tube well Site at Bara Akulpur W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte	374842.00	60 Days	7500.00
9	Construction of Switch room cum chlorine room with sanitary and water supply arrangement 5.40mtr. X 3.65mtr. size at OHR Site at Jhikadda W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte	499968.00	60 Days	10000.00
10	Construction of Switch room cum chlorine room 3.60mtr. X 3.00mtr. size at 2nd Tube Well Site at Jhikadda W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte.	374842.00	60 Days	7500.00
11	Inter connection with 150 mm dia DI K7 pipe from 1000 cum CWR to the reservoirs of SSH building and MCH building in Rampurhat Govt. Medical College & Hospital at Rampurhat under Birbhum Division, PHE Dte.	182728.00	30 Days	3655.00
12	Sinking of 01 (one) No 200mm dia.X 30 mtr deep Tube Well with UPVC pipe & strainer for Atla W/S scheme under Rampurhat Sub Division within Birbhum Division, PHE Dte	161256.00	30 Days	3230.00

6. Attachments

Sl No	File Name
1	Schedule 8.pdf
2	Schedule 4.pdf
3	Schedule 2.pdf
4	Schedule 12.pdf
5	WBF 2911.pdf
6	Schedule 11.pdf

7	Schedule 7.pdf
8	Schedule 6.pdf
9	Schedule 3.pdf
10	Notice.pdf
11	Schedule 1.pdf
12	Annexure-I.pdf
13	Schedule 10.pdf
14	Schedule 5.pdf
15	Schedule 9.pdf