



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT NO. 09 OF 2021 – 2022 OF EMSD-I

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	KOLKATA	Inviting Authority		Assistant Engineer			
Tender Id	NIT NO. 09 OF 2021 – 2022 OF EMSD-I			Memo No	2711/EMSD-I	Memo Date	12-11-2021
Description	Different type of works						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Eastern Mechanical Division, P.H.E. Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	21-11-2021 10:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-12-2021 02:00 PM
Last Date of Application	01-12-2021 02:00 PM	Last Date of Permission	01-12-2021 04:00 PM
Last Date of Submission	03-12-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-12-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply ,Delivery & Installation of 10 - 15 HP star delta, 24 hr. timer based auto/ Mnual panel (with APRCD) at P/H no- II under Gobardanga Municipal (Zone-II) W/S Scheme, Dist. 24 Pgs. (N).	1,50,299.00	10 (TEN) DAYS	3,006.00
2	Restriction with allied electromechanical repairing works of pump set No. 2 at H/L Pump House (Ward No.6, Naihati) under Basirhat Municipal W/S Scheme.	2,13,780.00	20 (TWENTY) DAYS	4,276.00
3	Making arrangement for alternative power line (from intermediate feeder box to campus) (on pole support) including supply of necessary materials at WTP of Barangar-Kamarhati Jnt. W/S Scheme.	4,13,454.00	7 (SEVEN) DAYS	8,270.00

4	Rectification and sectioning of alternative power line (from campus end to WTP) (on underground trench through MS feeder boxes) including supply of necessary materials at WTP of Baranagar-Kamarhati Jnt. W/S Scheme.	2,61,307.00	5 (FIVE) DAYS	5,227.00
5	Laying and connection of main incoming power line (end section to panel) including supply of necessary materials in WTP under Baranagar-Kamarhati Jnt. W/S Scheme.	1,67,368.00	10 (TEN) DAYS	3,348.00
6	Construction of intermediate junction with feeder cum inspection box for incoming cable including supplying all necessary materials and civil structural works at Baranagar-Kamarhati Jnt. W/S Scheme.	3,96,948.00	10 (TEN) DAYS	7,939.00
7	Reconstructing the yard lighting arrangement at HLP & MLP Station under Baranagar - Kamarhati Jnt. W/S Scheme.	2,26,543.00	15 (FIFTEEN) DAYS	4,531.00
8	Supply, delivery and installation of split type A.C. machine for doctors room of different Covid Wards and others of Panihati S.G. Hospital Dist. North 24 Pgs. under Eastern Mechanical Sub-Division-I, P.H.Engineering Directorate. (in connection with Covid Pandemic renovation work)	4,32,767.00	20 (TWENTY) DAYS	8,656.00
9	Making guard wall for HLP Pump house for prevention of preliminary leakage and allied works at Baranagar Kamarhati Jnt. W/S Scheme.	4,25,322.00	20 (TWENTY) DAYS	8,507.00
10	Replacement of the line shaft for P/M No. 1 (15 KW) vertical run Centrifugal pump motor set at Patipukur Pumping Station, Lake Town.	1,87,005.00	15 (FIFTEEN) DAYS	3,741.00
11	Replacement of the line shaft for P/M No. 4 (15 KW) vertical run Centrifugal pump motor set at Patipukur Pumping Station, Lake Town.	1,87,005.00	15 (FIFTEEN) DAYS	3,741.00
12	Replacement of the line shaft for P/M No. 3 (30 KW) vertical run Centrifugal pump motor set at Patipukur Pumping Station, Lake Town.	2,13,715.00	15 (FIFTEEN) DAYS	4,275.00

## 6. Attachments

Sl No	File Name
1	NIT NO. 09.pdf