



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 03 / KSD OF 2019-2020 BY AE/KSD/PHE DTE.

1. General Information

Type	NIT	Category	Mode	Method		
District	BANKURA	Inviting Authority	Assistant Engineer, Khatra Sub- Division			
Tender Id	NOTICE INVITING TENDER NO. 03 / KSD OF 2019-2020 BY AE/KSD/PHE DTE.		Memo No	398/KSD	Memo Date	08-07-2019
Description	NOTICE INVITING TENDER NO. 03 / KSD OF 2019-2020 BY AE/KSD/PHE DTE.					
Estimated Work Value	-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At

3. Critical Dates

Tender Publish Date	08-07-2019 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	18-07-2019 02:30 PM
Last Date of Application	16-07-2019 02:00 PM	Last Date of Permission	16-07-2019 04:00 PM
Last Date of Submission	18-07-2019 02:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	18-07-2019 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supplying & Laying of 100 mm dia MS Delivery main connecting line from River bed T/W No-10 to CWR for Water supply scheme for RAIPUR BAZAR and its adjoining mouzas Block Raipur under Khatra Sub-Division, of Bankura Division, P.H.E. Dte.	492052.00	20 (Twenty) Days	9850.00
2	Supplying & Laying of 100 mm dia MS Delivery main connecting line from River bed T/W No-11 to CWR for Water supply scheme for RAIPUR BAZAR and its adjoining mouzas Block Raipur under Khatra Sub-Division, of Bankura Division, P.H.E. Dte.	492052.00	20 (Twenty) Days	9850.00
3	Supplying & Laying of 100 mm dia MS Delivery main connecting line from River bed T/W No-12 to CWR for water supply scheme for RAIPUR BAZAR and its adjoining mouzas Block Raipur under Khatra Sub-Division, of	492052.00	20 (Twenty) Days	9850.00

	Bankura Division, P.H.E. Dte.			
4	Supplying & welding of flange of 100 mm dia MS Delivery main connecting line from River bed T/W to CWR for water supply scheme for RAIPUR BAZAR and its adjoining mouzas Block Raipur under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	489789.00	20 (Twenty) Days	9800.00
5	02 (Two) nos Menifold connect to 12 (Twelve) no connecting line from river bed Tube Well to Menifold for water supply scheme for RAIPUR BAZAR and its adjoining mouzas Block Raipur under at Khatra Sub-Division of Bankura Division, P.H.E. Dte.	497979.00	20 (Twenty) Days	9960.00
6	Laying, fitting, fixing and jointing of DI Distribution Main & Supplying, laying of UPVC pipe (6 Kg/Sq. Cm. Water Pressure, class III) for distribution network with ancillary works at Khatra Pump More to Karali More due to widening of Khatra-Simlapal road under Mukutmanipur-Khatra-Ranibandh (M-K-R) W/S Scheme (Zone III) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	485924.00	20 (Twenty) Days	9720.00
7	Extension of existing distribution network of Chiltore Water Supply Scheme by providing U.P.V.C. pipes (6.0 kg/sqcm. Water pressure, Class-III) with Street Stand Posts in view to supply drinking water at Saintora village of Sarenga Block under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	310861.00	15 (Fifteen) Days	6220.00
8	Extension of existing distribution network of Khatra-Hirbandh-Ranibandh W/S Scheme under BRGF (PH-I) by providing U.P.V.C. pipes (6.0 kg/sqcm. Water pressure, Class-III) in view to supply drinking water at Nimdiha Primary School under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	205067.00	10 (Ten) Days	4110.00
9	Extension of existing distribution network of Khatra-Hirbandh-Ranibandh W/S Scheme under BRGF (PH-I) by providing U.P.V.C. pipes (6.0 kg/sqcm. Water pressure, Class-III) in view to supply drinking water at Karrakhun Junior High School under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	100687.00	10 (Ten) Days	2020.00

6. Attachments

Sl No	File Name
1	Schedule- 6.pdf
2	Schedule- 4.pdf
3	Schedule- 8.pdf
4	Schedule- 3.pdf
5	Tender Notice with Annexure.pdf
6	Schedule- 1.pdf
7	WBF_2911 (26 Pages).pdf
8	Schedule- 5.pdf

9	Schedule- 9.pdf
10	Schedule- 7.pdf
11	Schedule- 2.pdf