



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No: 12/A.E./Arg. of 2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Assistant Engineer Arambagh Sub-Division			
Tender Id	Notice Inviting Tender No: 12/A.E./Arg. of 2020-21		Memo No	99/Arg.	Memo Date	18-02-2021	
Description	Withdrawing of D.I. Pipe and making a bypass arrangement of Palaspai W/S Scheme & Srirampur W/S Scheme						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	THE EXECUTIVE ENGINEER, HOOGHLY DIVISION, P.H.E., DTE.	Payable At	CHINSURAH
-----------	----	----------	--------------	------------	--	------------	-----------

3. Critical Dates

Tender Publish Date	18-02-2021 04:20 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 02:00 PM
Last Date of Application	26-02-2021 01:00 PM	Last Date of Permission	26-02-2021 04:00 PM
Last Date of Submission	03-03-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-03-2021 02:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Withdrawing of D.I. Pipe and making a bypass arrangement for renovation of deck slab at Tantighata Bridge again withdrawing of bypass arrangement and relaying of DI pipe after completion of renovation work of said bridge by PWD (Construction) of Palaspai W/S Scheme under Arambagh Sub-Division P.H.E.Dte.	168907.00	45 days	3380.00
2	Withdrawing of D.I. Pipe and making a bypass arrangement for renovation of deck slab at Bridge No- 3 and 4 again withdrawing of bypass arrangement and relaying of DI pipe after completion of renovation work of said bridges and allied works by PWD (Construction) of Srirampur W/S	489272.00	45 days	9790.00

6. Attachments

Sl No	File Name
1	1_Schedule of bypass arrangement of Palaspai PWSS.pdf
2	WBF2911OCTOBER2019.pdf
3	Notice of N.I.T. No. 12_AE_ARG of 2020-21.pdf
4	2_Schedule of bypass arrangement of Srirampur PWSS.pdf