



Public Health Engineering Department

Government of West Bengal

Tender: NIT-9/HSD of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Id	NIT-9/HSD of 2019-20			Memo No	2620/HSD	Memo Date	27-11-2019
Description	Civil works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Division	Payable At	Barasat
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	27-11-2019 03:30 PM	Sale/Submission Start Date	03-12-2019 02:00 PM
Download Start Date		Sale/Download End Date	09-12-2019 02:00 PM
Last Date of Application	03-12-2019 02:00 PM	Last Date of Permission	03-12-2019 05:00 PM
Last Date of Submission	09-12-2019 02:00 PM	Tech Bid Opening Date	09-12-2019 03:00 PM
Fin Bid Opening Date	09-12-2019 03:35 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC pipeline from Lokenath More to Khalpar via Kakpara within Sahebkhali w/s Scheme, Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte.	477371.00	15 days	9550.00
2	Laying of UPVC pipeline from Kakpara Pukuria More to Brajamohan School via Natunhat More within Sahebkhali w/s Scheme, Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte.	475363.00	15 days	9510.00
3	Additional land development at RO plant site within Sridharkati w/s Scheme (Zone-28), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	99103.00	10 days	1990.00
	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia			

4	pipe line along with construction of community tank (1000 ltr. capacity) in front of Agni Bina Sangha Club within Sridharkati w/s scheme (Zone-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	181807.00	15 days	3640.00
5	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at N/H/O Ashutosh Kamila within Sridharkati w/s scheme (Zone-IV), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	205226.00	15 days	4110.00
6	Laying of PVC 40 mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at N/H/O Monomatha Hazra within Sridharkati w/s scheme (Zone-V), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	207665.00	15 days	4160.00
7	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at Chowrasta More within Sridharkati w/s scheme (Zone-III), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	203355.00	15 days	4070.00
8	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at i) N/H/O Nirapada Mondal, ii) N/H/O Subhendu Mondal within Sridharkati w/s scheme (Zone-XIX), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	285237.00	15 days	5710.00
9	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at N/H/O Amirlal Gazi within Sridharkati w/s scheme (Zone-XXI), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	293857.00	15 days	5880.00
10	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at N/H/O Gour Bain within Sridharkati w/s scheme (Zone-XXVIII), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	194736.00	15 days	3900.00
11	Laying of PVC 40mm. dia distribution pipe line from newly laid 65 mm. dia pipe line along with construction of community tank (1000 ltr. capacity) at N/H/O Gour Bain within Sridharkati w/s scheme (Zone-XXIX), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	285237.00	15 days	5710.00
12	Supply & Installation of AC machine at Rampur Guest House under Hasnabad Sub-Division, P.H.E. Dte. North 24 Parganas.	265784.00	10 days	5320.00
13	Protection of different dia. newly laid UPVC/DI distribution pipeline by Bamboo pile at Ghatsila, Mondal para , Baidya para within Murarisha W/S Scheme, Hasnabad block under Hasnabad Sub-Division, P.H.E. Dte.	393157.00	10 days	7870.00
	Construction of anchor block & restoration work for laying of DI distribution pipeline at near Murarisha Bazar & along with main road			

14	within Murarisha w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	223817.00	15 days	4480.00
15	Construction of boundary wall at new tube well site (3rd) within Dakshin Bhebia w/s scheme (Zone-II), Hasnabad block under Hasnabad Sub-Division, P.H.E. Dte.	429769.00	30 days	8600.00
16	Construction of approach road at PH No.-1 within Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte.	108269.00	10 days	2170.00
17	Laying of UPVC distribution pipe line from N/H/O Shyam Mondal to near Bholakhali Ghat & from N/H/O Dulal Sarder to near Khulna Ghat for damage portion of AC/UPVC line due to construction of PMGSY road within Sandeshkhali W/S Scheme, Saneshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	480152.00	15 days	9610.00
18	Construction of stand post at different places with pipe lines within Fakirtakia w/s Scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	138590.00	15 days	2780.00
19	Repairing & Re-construction of boundary wall for damage portion, construction of approach road and other allied works within Baunia Abad w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte.	349164.00	21 days	6990.00
20	Protection of different dia. UPVC distribution pipeline by UC bullah pile at N/H/O Madar Box Baidya at Padmapukura & N/H/O Aziz Molla at Maliari within Padmapukuria w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	450915.00	10 days	9020.00
21	Protection of different dia. UPVC distribution pipeline by UC bullah pile at near Baukhola Natun maszid & Head Work site within Padmapukuria w/s scheme, Minakhan block under Hasnabad Sub- Division P.H.E. Dte.	482725.00	10 days	9660.00
22	Protection of different dia. UPVC distribution pipeline by UC bullah pile at near Dakshin Kumarjole Molla para ICDS Centre, near culvert (Pond Fisheries) at Joygram & N/H/O Din Ali at Kumarjole Molla para within Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	467325.00	10 days	9350.00

6. Attachments

Sl No	File Name
1	13 Murarisha.pdf
2	15 Chimta Boundary Wall.pdf
3	22 Eucaliptus ballah Pilling.pdf
4	10 Distribution pipe line with 3 19 21 28 29.pdf
5	19 Repair boundary wall.pdf
6	NIT-09.pdf

7	08 Distribution pipe line with 3 19 21 28 29.pdf
8	2 Pipe line new PHED schedule.pdf
9	21 Eucaliptus ballah Pilling Madar.pdf
10	11 Distribution pipe line with 3 19 21 28 29.pdf
11	12 AC estimate.pdf
12	17 DI UPVC rising Shyam mondal NEW schedule Final.pdf
13	3 Carried earth.pdf
14	05 Distribution pipe line with 2 4 5.pdf
15	18 Stand post.pdf
16	06 Distribution pipe line with 2 4 5.pdf
17	16 Approach road.pdf
18	20 Eucaliptus ballah Pilling Madar.pdf
19	1 Pipe line new PHED schedule.pdf
20	FORM_No_2911-New Latest.pdf
21	09 Distribution pipe line with 3 19 21 28 29.pdf
22	04 Distribution pipe line with 2 4 5.pdf
23	14 Anchor block.pdf
24	07 Distribution pipe line with 3 19 21 28 29.pdf