



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO-12/A.E./Bon of 2021-22

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Bongaon Sub-Division		
Tender Id	NIT NO-12/A.E./Bon of 2021-22			Memo No	559/Bon	Memo Date	18-11-2021
Description	NIT NO-12/A.E./Bon of 2021-22						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	24-11-2021 01:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-12-2021 02:00 PM
Last Date of Application	03-12-2021 12:00 PM	Last Date of Permission	03-12-2021 01:00 PM
Last Date of Submission	06-12-2021 02:00 PM	Tech Bid Opening Date	06-12-2021 03:00 PM
Fin Bid Opening Date	06-12-2021 03:00 PM	Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Schedule for Route Survey, Design Drawing & DPR Preparation for Bagdah Water Supply Scheme under Bongaon Sub-Division, under Barasat Division, PHE Dte.	427702.00	20 (Twenty) Days	8600.00
2	Schedule for Route Survey, Design Drawing & DPR Preparation for Sindrani (Zone-I) Water Supply Scheme under Bongaon Sub-Division, under Barasat Division, PHE Dte.	415069.00	20 (Twenty) Days	8400.00
3	Schedule for Route Survey, Design Drawing & DPR Preparation for Sindrani (Zone-II) Water Supply Scheme under Bongaon Sub-Division, under Barasat Division, PHE Dte.	348746.00	20 (Twenty) Days	7000.00
4	Schedule for Route Survey, Design Drawing & DPR Preparation for Gangrapota Water Supply Scheme under Bongaon Sub-Division, under	411911.00	20 (Twenty) Days	8300.00

	Barasat Division, PHE Dte.			
5	Schedule for Route Survey, Design Drawing & DPR Preparation for Krishnachandrapur Water Supply Scheme under Bongaon Sub-Division, under Barasat Division, PHE Dte.	408753.00	20 (Twenty) Days	8200.00
6	Schedule for Route Survey, Design Drawing & DPR Preparation for Panchita Water Supply Scheme under Bongaon Sub-Division, under Barasat Division,PHE Dte.	380328.00	20 (Twenty) Days	7700.00

6. Attachments

Sl No	File Name
1	Krishnachandrapur.pdf
2	New Form-2911 New 28 Nos. Page.pdf
3	Bagdah.pdf
4	Sindrani-II.pdf
5	Panchita.pdf
6	Gangrapota.pdf
7	NIT-12 AE Bon of 2021-22.pdf
8	Sindrani-I.pdf