Tender: NIQ-03/AE-III OF 2025-2026.

1. General Information

Туре	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM		Inviting Authority		Executive Engineer, Bolpur Mechanical Division		l Division
Tender Reference	NIQ-03/AE-III OF 2025-2026.	Estimate Put to Tender		Memo No	939/AE-III	Memo Date	19-05-2025
e Tender Id		Description	NIQ-03/AE-III 0F 2025-2026.				
Estimated Work Value -							

2. EMD (Earnest Money Deposit) Details

E	xempted?	No	Fee Type	Payable To	Payable At

3. Critical Dates

Tender Publish Date	19-05-2025 11:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-06-2025 12:30 PM
Last Date of Application	28-05-2025 11:30 AM	Last Date of Permission	
Last Date of Submission	30-06-2025 12:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-06-2025 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time	30-06-2025 04:00 PM		

4. Pre-bid Meeting Details

|--|

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
	Withdrawing and lowering of 5H.P submersible pumping Machinery of			
1	Tube well no-1 at Karidhya W/S Scheme (Suri-1) under Bolpur Mechanical	Rate Quoted	6(days)	
	Division, PHE. Dte.			
_	Rectification of 1(One) Nos Voltage Correction Device and Panel of P-5 and	B . G . I	7(5	00
2	P-9 of Bolpur water supply Projects under Bol.Md PHE Dte.	Rate Quoted	7(Seven days)	00
,	Rectification of 2 Nos Voltage Stabilizer of P-3 and P-13 of Eastern	Data Owalad	7(Seven days)	00
3	Treatment Plant water supply scheme under SMD PHE Dte.	Rate Quoted	/(Seven days)	
	Supply and delivery of fittings materials for temporary connection from			
4	CWR to delivery pipe line at Aug of Patharchapri W/S Scheme . under	Rate Quoted	7(Seven days)	00

	Bolpur Mechanical Division, PHE Dte.			
5	Restoration of water supply from Riverbed Tube Well no - 1 at Haridaspur water supply scheme (Block- Nalhati - I) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	7(Seven days)	00
6	Repairing, Overhauling and Servicing of 25KVA capacity Voltage Correction device at Kaluha water supply scheme (Block- Rampurhat - II) under Bolpur Mechanical Division, PHE Dte	Rate Quoted	7(Seven days)	00
7	Withdrawing & Lowering same 7.5HP Submersible Pumpining Machinery at Gaytha water supply scheme Tube Well No - 1 (Block- Rampurhat - II) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	6(days)	00
8	Restoration of water supply from Riverbed Tube Well no - 3 at Haridaspur water supply scheme (Block- Nalhati - I) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	6(days)	00
9	Withdrawing & Lowering of 30HP Submersible machineries at CWR (Pump set no-1)and allied works at Narayanpur water supply scheme (Block-Rampurhat-I) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	7(Seven days)	00
10	Withdrawing, Repairing & Lowering Submersible Pumpining Machinery of Tube well no- 2, 4 & 5 and other allied works at Raghunathpur water supply scheme (Block- Nalhati - I) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	10(days)	00
11	Operation and Guarding of Pumping machinery and others at Augmentation of Patharchapri PWSS, water Supply Scheme, under Bolpur Mechanical Division, PHE. Dte	Rate Quoted	61(DAYS)	00
12	Withdrawing & Lowering 15HP Submersible Pumpining Machinery at Margram water supply scheme PH-I (Block- Rampurhat - II) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	6(days)	00
13	Supply & installation of Submersible Pumpining Machinery at newly yield Tube Well and other allied works at Kaluha Piped Water Supply Scheme PH-I, Block-Rampurhat-I under Bolpur Mechanical Division.	Rate Quoted	10(days)	00
14	Additional works related laying of cable and other allied work for low lift at Rajpur W/S Scheme. under Bolpur Mechanical Division.	Rate Quoted	6(days)	00
15	Rectification of cable line ,laying of cable and other allied work for low lift at Aug Nagari W/S Scheme,Block-Suri-i under Bolpur Mechanical Division	Rate Quoted	6(days)	00
16	Withdrawing & Lowering Submersible Pumpining Machinery, Erectionof Cable on O.H Pole and other allied work at Tilpara water supply scheme (Block- Suri- I) under Bolpur Mechanical Division, PHE Dte.	Rate Quoted	6(days)	00
	Replacement of damaged electrical panel accessories and allied works at	Rate Quoted	6(days)	00

	Division, P.H.E. Dte. Withdrawing & Lowering the same after Repairing of 5HP submersible			
18	pumping machinery and other allied works at Aug. of Bishnupur water supply scheme (inside PHC) (Block- Rampurhat - II) under Bolpur	Rate Quoted	6(days)	00
	Mechanical Division, PHE Dte.			
	Withdrawing & Lowering of 30HP Submersible machineries at CWR (Pump			
19	set no-2)and allied works at Narayanpur water supply scheme (Block-	Rate Quoted	6(days)	00
	Rampurhat-I) under Bolpur Mechanical Division, PHE Dte.			

6. Attachments

Sl No	File Name
1	NIQ-01.doc
2	NIQ-01.doc