



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT-02-COB-SD-2020-2021

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	NIT-02-COB-SD-2020-2021			Memo No	115/SD	Memo Date	14-09-2020
Description	NIT-02-COB-SD-2020-2021 Different types of works under Cooch Behar Sadar Sub-Division, PHE Dte.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	15-09-2020 04:35 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 02:00 PM
Last Date of Application	22-09-2020 02:00 PM	Last Date of Permission	23-09-2020 05:00 PM
Last Date of Submission	25-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	25-09-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	River crossing with UPVC pipe line in old pipe line for through water supply and allied works over newly constructed SITAI Bridge at KONACHATRA PWSS under Cooch Behar Sadar Sub-Division, PHE Dte.	₹ 50,590.00	15 Days	₹ 1,500.00
2	Construction of concrete wall for protection of pipeline in connection with NH-31 pipe line under Chakchaka Water Supply Scheme under Cooch Behar Division, PHE Dte.	₹ 2,74,252.00	15 Days	₹ 5,500.00
3	Specials repair with trial run of pipe line and other allied works for Maranadir Kuthi PWSS under Cooch Behar Division, PHE Dte. (For a period of 3 Months)	₹ 1,49,884.00	3 Months	₹ 3,000
4	Specials repair with trial run of pipe line and other allied works for Baro Falimari PWSS under Cooch Behar Division, PHE Dte. (For a period of 3	₹ 1,49,884.00	3 Months	₹ 3,000

Months)

## 6. Attachments

Sl No	File Name
1	Schedule SI-01 NIT-02-COB-SD-20-21_0001.pdf
2	Schedule SI-04 NIT-02-COB-SD-20-21_0001_0001_0001_0001.pdf
3	Schedule SI-02 NIT-02-COB-SD-20-21_0001_0001.pdf
4	Schedule SI-03 NIT-02-COB-SD-20-21_0001_0001_0001.pdf
5	Notice NIT-02-COB-SD-20-21_0001.pdf
6	West Bengal Form No. 2911 NEW.pdf