



Public Health Engineering Department

Government of West Bengal

Tender: NIT-09_2021_21_EE_RCD_I_PHE_DTE

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN	Inviting Authority		Executive Engineer, RCFA Division-I			
Tender Id	NIT-09_2021_21_EE_RCD_I_PHE_DTE			Memo No	1617/RCD-I	Memo Date	10-09-2021
Description	5 nos works of Tube well collecting mains						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte.	Payable At	Asansol
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	11-09-2021 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-09-2021 03:00 PM
Last Date of Application	20-09-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	22-09-2021 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Sinking of 2 (Two) nos 200 mm dia River Bed Tube Wells including repairing work of 100 mm dia Collecting Mains which were damaged due to flood in the month of July - August & etc. allied works at River Damodar under Tirat Colliery Water Supply Scheme under RCFA Div-I PHE Dte.	203115.00	15 days	4062.00
2	Sinking of 2 (Two) nos 200 mm dia River Bed Tube Wells including repairing work of 150 mm dia Collecting Mains which were damaged due to flood in the month of July - August & etc. allied works at River Damodar under Narayankuri Water Supply Scheme under RCFA Div-I PHE Dte.	206682.00	15 days	4134.00
	Sinking of 2 (Two) nos 200 mm dia River Bed Tube Wells including repairing			

3	work of 100 mm dia Collecting Mains which were damaged due to flood in the month of July - August & etc. allied works at River Damodar under Unionpara Water Supply Scheme under RCFA Div-I PHE Dte.	204586.00	15 days	4092.00
4	Sinking of 3 (Three) nos 200 mm dia River Bed Tube Wells including repairing work of 100 mm dia Collecting Mains which were damaged due to flood in the month of July - August & etc. allied works at River Damodar under Amritnagar Water Supply Scheme under RCFA Div-I PHE Dte.	315183.00	20 days	6304.00
5	Sinking of 3 (Three) nos 200 mm dia River Bed Tube Wells including repairing work of 100 mm dia Collecting Mains which were damaged due to flood in the month of July - August & etc. allied works at River Damodar under Ratibati Water Supply Scheme under RCFA Div-I PHE Dte.	316653.00	20 days	6333.00

6. Attachments

Sl No	File Name
1	Sl No. 2.pdf
2	NIT-9-2021-22-EE.pdf
3	NIT_9_EE_2021-22.pdf
4	2911_ii.pdf
5	Sl No. 3.pdf
6	Sl No. 5.pdf
7	Sl No. 1.pdf
8	Sl No. 4.pdf

Corrigendum: Corrigendum Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice	Memo No	1652/RCD-I	Memo Date	16-09-2021
Description	Corrigendum Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	16-09-2021 06:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	

Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice			

6. Attachments

Sl No	File Name
1	Corrigendum Notice.pdf
1	NIT-9-2021-22-EE New.pdf