



Public Health Engineering Department

Government of West Bengal

Tender: 22 OF HESD OF 2020-2021

1. General Information

| | | | | | | | |
|----------------------|-------------------------|----------|--------------------|---|-----------|-----------|-------------|
| Type | NIQ | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | PURBA MEDINIPUR | | Inviting Authority | Executive Engineer, Midnapore Mechanical Division | | | |
| Tender Id | 22 OF HESD OF 2020-2021 | | | Memo No | 1322/HESD | Memo Date | 18-11-2020 |
| Description | 22 OF HESD OF 2020-2021 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 18-11-2020 12:00 PM | Sale/Submission Start Date | 18-11-2020 12:00 PM |
| Download Start Date | 18-11-2020 12:00 PM | Sale/Download End Date | 02-12-2020 12:00 PM |
| Last Date of Application | 02-12-2020 12:00 PM | Last Date of Permission | 02-12-2020 12:00 PM |
| Last Date of Submission | 03-12-2020 01:00 PM | Tech Bid Opening Date | 03-12-2020 02:00 PM |
| Fin Bid Opening Date | 03-12-2020 02:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|---|
| 1 | Supply & delivery of Calcium Hypo-Chlorite for Mahammapur (Bhagwanpur) water supply scheme and other PWSS under H.E.S.D. under MMD, PHE Dte. | Rate to be quoted | 7days | 2% of quoted rate to be submitted during execution of agreement |
| 2 | Withdrawing the exiting pump motor & dismantling of main switch & other electrical and mechanical accessories in the pump house & carrying the same at Mukundapur godown TW-II of Contai S.A. Rej Zone-I W/S Scheme under MMD, PHE Dte. | Rate to be quoted | 7days | 2% of quoted rate to be submitted during execution of |

| | | | | |
|---|--|-------------------|-------|---|
| | | | | agreement |
| 3 | Withdrawing & Lowering of submersible pump motor set at tube well no. II of Sankarpur W/S Scheme under MMD, PHE Dte. | Rate to be quoted | 7days | 2% of quoted rate to be submitted during execution of agreement |
| 4 | Providing & installation of voltage stabilizer with other electromechanical accessories at pump house no. I under Negua W/S Scheme under MMD, PHE Dte. | Rate to be quoted | 7days | 2% of quoted rate to be submitted during execution of agreement |

6. Attachments

| Sl No | File Name |
|-------|--------------|
| 1 | scan0272.pdf |