



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO. 05 OF A.E./E.M.S.D.-II OF 2020- 2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Assistant Engineer			
Tender Id	NIT NO. 05 OF A.E./E.M.S.D.-II OF 2020- 2021			Memo No	634/EMSD.II	Memo Date	06-10-2020
Description	Supply, installation of automatically controlled chlorinator at PH No. - I (Zone - II) under Berramchandrapur W/S Sch. & Bara Andulia W/S Sch., etc.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Eastern Mechanical Division, P.H.E.Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	09-10-2020 12:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-11-2020 03:00 PM
Last Date of Application	04-11-2020 03:00 PM	Last Date of Permission	04-11-2020 04:00 PM
Last Date of Submission	06-11-2020 03:00 PM	Tech Bid Opening Date	06-11-2020 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, delivery and installation of automatically controlled chlorinator having flow rate of 200 LPH at PH No. - I (Zone - II) under Berramchandrapur W/S Scheme, Dist. - Nadia.	3,35,568.00	20 days	6,711.00
2	Supply, delivery and installation of automatically controlled chlorinator at PH No. - I (Zone - I) under Bara Andulia W/S Scheme, Dist. - Nadia.	91,417.00	20 days	1,828.00
3	Supply delivery and installation of MCC Panel & Actuator operated Butterfly Valve at P/H-I under Naserkuli (Z-II) W/S Scheme, under EMSD-II, PHE Dte. Dist. Nadia.	3,87,289.00	20 days	7,746.00

4	Supply, delivery and installation of Voltage Stabilizer at P/H-II under Naserkuli (Z-II) W/S Scheme, under EMSD-II, PHE Dte. Dist. Nadia.	1,88,634.00	20 days	3,773.00
5	Supply, delivery and installation of Voltage Stabilizer along with allied accessories at Pump house no-I under Kalaighata Water supply scheme under Eastern Mechanical Sub Division II PHE Dte. [2nd Call]	1,76,180.00	20 days	3,524.00
6	Supply and installation of outdoor luminaries and interconnecting cable at P/H-I along with some related work under Senpur W/S Scheme, under EMSD-II, PHE Dte. Dist. Nadia.	1,27,631.00	20 days	2,553.00
7	Deployment of external agency for conducting water testing as per BIS norms at Haringhata Bottling Plant under Eastern Mechanical Division, PHE Dte., Nadia.	4,09,162.00	As per schedule	8,183.00

6. Attachments

Sl No	File Name
1	Voltage Stabilizer at Kalaighata.pdf
2	Voltage Stabilizer Naserkuli.pdf
3	Berramchandrapur.pdf
4	Water tasting at Haringhata Bottling Plant.pdf
5	MCC Panel Naserkuli.pdf
6	NIT - 05.pdf
7	WBF-2911.pdf
8	Bara Andulia.pdf
9	Senpur.pdf