



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING QUOTATION NO. - 02/ISD/PHE OF 2020-2021

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer, Islampur Sub-Division			
Tender Id	NOTICE INVITING QUOTATION NO. - 02/ISD/PHE OF 2020-2021			Memo No	51 /ISD	Memo Date	19-02-2021
Description	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Islampur Water Supply Scheme (Existing) under Different Block to be Augmentation/ Rejuvenation						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore, Murshidabad (West Bengal)
-----------	----	----------	--------------	------------	--	------------	---------------------------------------

3. Critical Dates

Tender Publish Date	22-02-2021 02:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-03-2021 02:00 PM
Last Date of Application	26-02-2021 02:00 PM	Last Date of Permission	26-02-2021 04:30 PM
Last Date of Submission	03-03-2021 02:00 PM	Tech Bid Opening Date	03-03-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Islampur Water Supply Scheme (Existing) under Raninagar-I Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.		30 days	02% of Quoted Amount
2	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Herampur Water Supply Scheme (Existing) under Raninagar-I Block to be Augmentation/ Rejuvenation under		30 days	02% of Quoted Amount

	Murshidabad Division, PHE Dte.			
3	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Godhanpara Water Supply Scheme (Existing) under Raninagar-II Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
4	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Katlamari Water Supply Scheme (Existing) under Raninagar-II Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
5	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Nabipur Water Supply Scheme (Existing) under Raninagar-II Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
6	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Malibari Water Supply Scheme (Existing) under Raninagar-II Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
7	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Tejsinghapur Water Supply Scheme (Existing) under Raninagar-II Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
8	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Natial-Rajanagar Water Supply Scheme (Existing) under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
9	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Khairamari Water Supply Scheme (Existing) under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
10	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Faridpur Water Supply Scheme (Existing) under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
11	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Karimpur- Jalangi (Zone - III) Water Supply Scheme (Existing) under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
12	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Jalangi Water Supply Scheme (Existing)	30 days		02% of Quoted

	under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.			Amount
13	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Sagarpara Water Supply Scheme (Existing) under Jalangi Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
14	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Domkal Water Supply Scheme (Existing) under Domkal Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
15	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Bhagirathpur Water Supply Scheme (Existing) under Domkal Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
16	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of Momenpur Water Supply Scheme (Existing) under Domkal Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount
17	Preparation of DPR (Consultancy Work) in connection with the Functional House Hold Tap Connection of P.T. Rasulpur Water Supply Scheme (Existing) under Domkal Block to be Augmentation/ Rejuvenation under Murshidabad Division, PHE Dte.	30 days		02% of Quoted Amount

6. Attachments

Sl No	File Name
1	SC_12.pdf
2	SC_1.pdf
3	SC_9.pdf
4	SC_10.pdf
5	NIQ_02_ISD.pdf
6	SC_6.pdf
7	SC_11.pdf
8	SC_8.pdf
9	SC_2.pdf
10	SC_4.pdf
11	SC_13.pdf
12	SC_17.pdf
13	SC_15.pdf
14	2911_NEW.pdf

15	SC_14.pdf
16	SC_16.pdf
17	SC_5.pdf
18	SC_3.pdf
19	SC_7.pdf