



Public Health Engineering Department

Government of West Bengal

Tender: 05/NTKD - I OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Id	05/NTKD - I OF 2020-2021			Memo No	737 /NTKD-I	Memo Date	16-09-2020
Description	Operation & Maintenance of Water Supply System , maintenance of Garden, roof shed damaged etc.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Payable To	Payable At
-----------	-----	----------	------------	------------

3. Critical Dates

Tender Publish Date	16-09-2020 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 02:00 PM
Last Date of Application	23-09-2020 02:00 PM	Last Date of Permission	23-09-2020 05:30 PM
Last Date of Submission	25-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	25-09-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & Maintenance of Water Supply System at Zone-III (Tank No-03) at AA-IA (Part) under New Town Kolkata W/S. project for the period of 01.10.2020 to 31.03.2021 (6 months)	4,45,580.00	01.10.2020 to 31.03.2021	8,912.00
2	Operation & Maintenance of Water Supply System at Zone-VI (Tank No-06) at AA-IA (Part) under New Town Kolkata W/S. project for the period of 01.10.2020 to 31.03.2021 (6 months)	3,42,143.00	01.10.2020 to 31.03.2021	6,843.00
3	Operation & Maintenance of Water Supply System & I.E.P of Thakdari, in Action Area-I at AA-IA (Part) under New Town Kolkata W/S. project for the period of 01.10.2020 to 31.03.2021 (06 Months)	3,91,545.00	01.10.2020 to 31.03.2021	7,831.00
4	Annual maintenance of Garden at Head Work site of Jatragachi R.R. Plot in N.T.K. Project under PHE Dte Period 01.10.2020 to 31.03.2021 (i.e. 6 months)	46,092.00	01.10.2020 to 31.03.2021	922.00

	Erection of roof shed damaged due to Cyclone Amphan of pump house at			
5	Booster Station -I in AA ID and other ancillary works, under New Town Kolkata W/S Division-I, P.H.E. Dte.	4,85,503.00	15 Days	9,711.00

6. Attachments

Sl No	File Name
1	Sl No. 04.pdf
2	Sl No. 02.pdf
3	NITNo_05_2020_2021.pdf
4	Sl No. 01.pdf
5	Form 2911.pdf
6	Sl No. 05.pdf
7	Sl No. 03.pdf