



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 06/CH/21-22

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Assistant Engineer, Chinsurah Sub Division			
Tender Id	NOTICE INVITING TENDER NO. 06/CH/21-22		Memo No	516/CH	Memo Date	08-11-2021	
Description	Different types of works under Chinsurah Sub Division, P.H.E Dte.						
Estimated Work Value	21,12,393.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Hooghly Division, PHE. Dte	Payable At	Chinsurah, Hooghly
-----------	----	----------	--------------	------------	--	------------	--------------------

3. Critical Dates

Tender Publish Date	08-11-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-12-2021 05:00 PM
Last Date of Application	29-11-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	02-12-2021 05:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of C.I./D.I pipes & specials for connection of T.W No. -III with distribution system at 4TH TW Site of Naldanga W/S Scheme under Chinsurah Sub - Division P.H.E. Dte.	4, 05, 618.00	25 days	8112.00
2	Construction of 3.6 m X 3.00 m Switch Room without Sanitary and Water Supply arrangement at 3rd T/W Site for Naldanga W/S Scheme under Chinsurah Sub-Division P.H.E. Dte.	2, 44, 141.00	40 days	4883.00
3	Laying of C.I./D.I pipes & specials for connection of T.W No. -III with distribution system at 3rd TW Site of Debanandapur W/S Scheme under Chinsurah Sub - Division P.H.E. Dte.	4, 05, 618.00	25 days	8112.00

4	Construction of 3.6 m X 3.00 m Switch Room without Sanitary and Water Supply arrangement at 3rd T/W Site for Debanandapur W/S Scheme under Chinsurah Sub-Division P.H.E. Dte.	2, 44, 141.00	40 days	4883.00
5	Repairing works of Switch room(2nd site), Drain and Boundary Wall of Sankhanagar PWSS at Chinsurah-Magra Block Under Chinsurah Sub-Division.	4, 74, 665.00	35 days	9493.00
6	Schedule for Construction of 3.6 m X 3.00 m Switch Room without Sanitary and Water Supply arrangement at 2nd TW Site for Dantra W/S Scheme under Chinsurah Sub-Division P.H.E. Dte.	3, 38, 210.00	40 days	6764.00

6. Attachments

Sl No	File Name
1	Work Exp.PDF
2	Financial_Statement.pdf
3	NIT 06Ch 21-22 (1).pdf
4	Sche_2_N SR.pdf
5	Sche_5_S SR.pdf
6	Sche_6_D_SR.pdf
7	Sche_1_N LDS.pdf
8	Sche_4_D SR.pdf
9	Sche_3_D LDS.pdf
10	2911.pdf
11	Terms & Condition..pdf