



Public Health Engineering Department

Government of West Bengal

Tender: NIET-16/SEEC OF 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District		Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-16/SEEC OF 2021-2022			Memo No	960/EC	Memo Date	04-06-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under Malda Arsenic Area W/S Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer Malda Arsenic Area W/S Division	Payable At	
-----------	----	----------	-----------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	05-06-2021 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-08-2021 12:00 PM
Last Date of Application	02-08-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	02-08-2021 12:00 PM	Tech Bid Opening Date	04-08-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak -II Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SI-1	43,37,156.09	90 (Ninety) days	2%
2	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak-II Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SI-2	31,03,899.38	90 (Ninety) days	2%
3	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak -II	45,49,618.08	90 (Ninety) days	2%

	Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SL-3			
4	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak -II Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SL-4	76,53,517.45	90 (Ninety) days	2%
5	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak -II Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SL-5	45,49,618.08	90 (Ninety) days	2%
6	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at Kaliachak -III Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SL-6	44,43,387.08	90 (Ninety) days	2%
7	Construction and O&M of Solar Powered Standalone Community Water Purification Plant for uncovered habitations, P.H.E. Dte at English Bazar & Manikchak Block Malda District under Malda Arsenic Area W/S Division, PHE Dte. SL-7	88,86,774.17	90 (Ninety) days	2%

6. Attachments

Sl No	File Name
1	SL-06-BOQ-Kaliachak-III.xls
2	SL-02-BOQ-Kaliachak-II.xls
3	Tendernotice_3.pdf
4	Tendernotice_2.pdf
5	SL-03-BOQ-Kaliachak-II.xls
6	Tendernotice_1.pdf
7	SL-07-BOQ-English-Bazar-Manikchak.xls
8	SL-01-BOQ-Kaliachak-II.xls
9	SL-04-BOQ-Kaliachak-II.xls
10	SL-05-BOQ-Kaliachak-II.xls