Public Health Engineering Department
Government of West Bengal

Tender: NIeT No. 02/EE/NACD-II of 2026-27

1. General Information

Type	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NIeT No. 02/EE/NACD-II of 2026-27	Estimate Put to Tender	469164.00	Memo No	520/NACD-II	Memo Date	17-06-2026
e Tender Id	2026_PHED_1028879_10	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Chandpur PWSS in Krishnanagar-I Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:- 365 days).				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	19-06-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	07-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_21.xls
2	V4_BOQ_Percentage_13.xls

3	SL-02.pdf
4	SL-06.pdf
5	SL-07.pdf
6	V4_BOQ_Percentage_18.xls
7	SL-14.pdf
8	SL-21.pdf
9	V4_BOQ_Percentage_14.xls
10	SL-17.pdf
11	V4_BOQ_Percentage_8.xls
12	V4_BOQ_Percentage_9.xls
13	V4_BOQ_Percentage_1.xls
14	SL-16.pdf
15	V4_BOQ_Percentage_15.xls
16	V4_BOQ_Percentage_19.xls
17	SL-05.pdf
18	SL-01.pdf
19	Tendernotice_1.pdf
20	V4_BOQ_Percentage_10.xls
21	V4_BOQ_Percentage_12.xls
22	SL-04.pdf
23	SL-03.pdf
24	V4_BOQ_Percentage_20.xls
25	SL-12.pdf
26	SL-13.pdf
27	2911.pdf
28	V4_BOQ_Percentage_3.xls
29	SL-20.pdf
30	SL-10.pdf
31	V4_BOQ_Percentage_17.xls
32	SL-08.pdf
33	V4_BOQ_Percentage_16.xls
34	SL-09.pdf
35	V4_BOQ_Percentage_11.xls
36	V4_BOQ_Percentage_4.xls
37	V4_BOQ_Percentage_7.xls

38	SL-11.pdf
39	V4_BOQ_Percentage_5.xls
40	SL-15.pdf
41	V4_BOQ_Percentage_2.xls
42	SL-19.pdf
43	SL-18.pdf
44	V4_BOQ_Percentage_6.xls