



Public Health Engineering Department

Government of West Bengal

Tender: 05 of EE/RD/PHED of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority		Executive Engineer, Raiganj Division			
Tender Id	05 of EE/RD/PHED of 2020-2021			Memo No	1056/RD/PHE	Memo Date	25-09-2020
Description	Retrofitting of Functional Household Tap Connections(FHTC) under different scheme in different block under Raiganj Division, P.H.E.DTE.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	the Executive Engineer, Raiganj Division, P.H.E. Dte. Karnajora, Raiganj, Uttar Dinajpur	Payable At	RAIGANJ
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	25-09-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-10-2020 01:00 PM
Last Date of Application	06-10-2020 12:00 PM	Last Date of Permission	06-10-2020 01:00 PM
Last Date of Submission	08-10-2020 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	08-10-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Retrofitting of Functional Household Tap Connections(FHTC) under Biprit and adjoining mouzas water supply scheme in Goalpokher-I block in under Raiganj Division, P.H.E.DTE.	Rs. 3,97,882.00	25 Days	Rs. 7,958.00
2	Retrofitting of Functional Household Tap Connections(FHTC) under Pokheria and adjoining mouzas water supply scheme in Goalpokher-I block in under Raiganj Division, P.H.E.DTE.	Rs. 3,36,173.00	25 Days	Rs. 6,723.00
	Retrofitting of Functional Household Tap Connections(FHTC) under			

3	Jaingaon and adjoining mouzas water supply scheme in Goalpokher-I block in under Raiganj Division, P.H.E.DTE.	Rs. 4,32,260.00	25 Days	Rs. 8,645.00
4	Retrofitting of functional household tap connections(FHTC) under Matikunda and adjoining mouzas water supply scheme in Islampur block in under Raiganj Division, P.H.E.DTE.	Rs. 4,12,148.00	25 Days	Rs. 8,243.00
5	Retrofitting of Functional Household Tap Connections(FHTC) under Gunabari and adjoining mouzas water supply scheme in Islampur block in under Raiganj Division, P.H.E.DTE.	Rs. 2,83,232.00	25 Days	Rs. 5,665.00
6	Retrofitting of Functional Household Tap Connections(FHTC) under Dakshin Jibakata and adjoining mouzas water supply scheme in Chopra block in under Raiganj Division, P.H.E.DTE.	Rs. 4,69,194.00	25 Days	Rs. 9,384.00
7	Retrofitting of Functional Household Tap Connections(FHTC) under Mahammadpur and adjoining mouzas water supply scheme in Itahar block in under Raiganj Division, P.H.E.DTE.	Rs. 3,11,355.00	25 Days	Rs. 6,227.00
8	Retrofitting of Functional Household Tap Connections(FHTC) under Gopalpur and adjoining mouzas water supply scheme in Itahar block in under Raiganj Division, P.H.E.DTE.	Rs. 1,80,064.00	25 Days	Rs. 3,601.00
9	Retrofitting of Functional Household Tap Connections(FHTC) under Sridharpur and adjoining mouzas water supply scheme in Itahar block in under Raiganj Division, P.H.E.DTE.	Rs. 3,32,841.00	25 Days	Rs. 6,657.00
10	Retrofitting of Functional Household Tap Connections(FHTC) under Kaliganj and adjoining mouzas water supply scheme in Itahar block in under Raiganj Division, P.H.E.DTE.	Rs. 2,74,655.00	25 Days	Rs. 5,493.00
11	Retrofitting of Functional Household Tap Connections(FHTC) under Mahinagar and adjoining mouzas water supply scheme in Kaliyaganj block in under Raiganj Division, P.H.E.DTE.	Rs. 3,05,838.00	25 Days	Rs. 6,117.00

6. Attachments

Sl No	File Name
1	NIT_05_EERD_2020-21.pdf

Corrigendum: 5 of EE/RD/PHED of 2020-2021

Executive Engineer, Raiganj Division
UTTAR DINAJPUR

1. General Information

Corrigendum Id	5 of EE/RD/PHED of 2020-2021	Memo No	1116/RD/PHE	Memo Date	05-10-2020
Description	Corrigendum 2				

Estimated Work Value -

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	05-10-2020 06:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	12-10-2020 12:00 PM
Last Date of Permission	12-10-2020 01:00 PM	Last Date of Submission	14-10-2020 12:00 PM
Tech Bid Opening Date	14-10-2020 03:00 PM	Fin Bid Opening Date	14-10-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	-			

6. Attachments

Sl No	File Name
1	CORRIGENDUM_2.pdf

Corrigendum: 05 of EE/RD/PHED of 2020-2021

Executive Engineer, Raiganj Division
UTTAR DINAJPUR

1. General Information

Corrigendum Id	05 of EE/RD/PHED of 2020-2021	Memo No	1069/RD/PHE	Memo Date	28-09-2020
Description	Corrigendum				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	29-09-2020 01:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	CORRIGENDUM			

6. Attachments

Sl No	File Name
2	Corrigendum.pdf

Corrigendum: Corrigendum 3

Executive Engineer, Raiganj Division
UTTAR DINAJPUR

1. General Information

Corrigendum Id	Corrigendum 3	Memo No	1166/RD/PHE	Memo Date	13-10-2020
Description	05/EE/RD/PHED OF 2020-2021				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	13-10-2020 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	14-10-2020 04:00 PM	Last Date of Submission	16-10-2020 01:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	16-10-2020 03:00 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
3	CORRIGENDUM			

6. Attachments

Sl No	File Name
3	Corrigendum.pdf