



Public Health Engineering Department

Government of West Bengal

Tender: 03/NTKD - I OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Id	03/NTKD - I OF 2020-2021			Memo No	147 /NTKD-I	Memo Date	18-06-2020
Description	Maintenance of Garden						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Payable To	Payable At
-----------	-----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-06-2020 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-06-2020 02:00 PM
Last Date of Application	26-06-2020 02:00 PM	Last Date of Permission	26-06-2020 05:30 PM
Last Date of Submission	29-06-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	29-06-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance of Garden at Head Work site of Tank- 1 and Tank-2 at Action Area-I under New town Kolkata w/s project PHE Dte. Period (06.07.2020 to 31.03.2021)	4,40,938.00	06.07.2020 to 31.03.2021	8,819.00
2	Maintenance of Garden at Head Work site of Tank- 3 and Tank-4 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	3,85,112.00	06.07.2020 to 31.03.2021	7,703.00
3	Maintenance of Garden at Head Work site of Tank- 5 and Tank-6 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	4,24,205.00	06.07.2020 to 31.03.2021	8,485.00
4	Maintenance of Garden at Head Work site of Tank- 7 and Tank-8 at Action Area-I under New town Kolkata w/s project PHE Dte. Period (06.07.2020 to 31.03.2021)	4,86,922.00	06.07.2020 to 31.03.2021	9,739.00

	31.03.2021)		31.03.2021	
5	Maintenance of Garden at Head Work site of Tank-9 and Tank-10 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	4,56,301.00	06.07.2020 to 31.03.2021	9,127.00
6	Maintenance of Garden at Head Work site of Garden (Western Part) and drain at Boosting Station-I at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	2,34,277.00	06.07.2020 to 31.03.2021	4,686.00
7	Annual maintenance of Garden inside & outside at Tank- 11 and Tank-14 in N.T.K. Project under PHE Dte Period (06.07.2020 to 31.03.2021)	4,41,115.00	06.07.2020 to 31.03.2021	8,823.00
8	Annual maintenance of Garden inside & outside at Tank- 15 and Tank-16 of AA-IIB in N.T.K. Project under PHE Dte Period (06.07.2020 to 31.03.2021)	4,30,601.00	06.07.2020 to 31.03.2021	8,613.00
9	Annual maintenance of Garden inside & outside at AA-IIA Tank- 17 and IIF (Tube Well Site) in N.T.K. Project under PHE Dte.Period (06.07.2020 to 31.03.2021)	2,72,745.00	06.07.2020 to 31.03.2021	5,455.00
10	Operation & Maintenance of the garden including guarding of the garden, supply of all tools and plants, manure, pesticides etc. beside NKDA office for the period from 06.07.2020 to 31.12.2020 under New Town Kolkata W/S Project.	4,22,501.00	06.07.2020 to 31.12.2020	8,451.00
11	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. (From 06.07.2020 - 31.11.2020) (Part-I)	4,87,142.00	06.07.2020 - 31.11.2020	9,743.00
12	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. (From 06.07.2020 - 30.11.2020) (Part-II)	4,86,807.00	06.07.2020 - 30.11.2020	9,737.00

6. Attachments

Sl No	File Name
1	Sl No. 11.pdf
2	NITNo_03_2020_2021.pdf
3	Sl No. 02.pdf
4	Sl No. 04.pdf
5	Sl No. 06.pdf
6	Sl No. 05.pdf
7	Sl No. 01.pdf
8	Sl No. 08.pdf
9	Sl No. 07.pdf

10	Sl No. 03.pdf
11	Sl No. 09.pdf
12	Sl No. 10.pdf
13	Sl No. 12.pdf
14	Form 2911.pdf

Corrigendum: CORRIGENDUM NOTICE NO. – I

Executive Engineer, N T K W/S Division-I
NORTH 24 PARGANAS

1. General Information

Corrigendum Id	CORRIGENDUM NOTICE NO. – I	Memo No	174 /NTKD-I	Memo Date	25-06-2020
Description	Date CORRIGENDUM				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	
-----------	-----	----------	--	------------	--	------------	--

3. Critical Dates

Corrigendum Publish Date	25-06-2020 02:20 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	01-07-2020 05:30 PM	Last Date of Submission	03-07-2020 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	03-07-2020 03:00 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Annual maintenance of Garden inside & outside at Tank- 11 and Tank-14 in N.T.K. Project under PHE Dte Period (06.07.2020 to 31.03.2021)	4,41,115.00	8,823.00	06.07.2020 to 31.03.2021
1	Maintenance of Garden at Head Work site of Tank- 1 and Tank-2 at Action Area-I under New town Kolkata w/s project PHE Dte. Period (06.07.2020 to 31.03.2021)	4,40,938.00	8,819.00	06.07.2020 to 31.03.2021
1	Maintenance of Garden at Head Work site of Tank- 5 and Tank-6 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	4,24,205.00	8,485.00	06.07.2020 to 31.03.2021
1	Maintenance of Garden at Head Work site of Tank- 7 and Tank-8 at Action Area-I under New town Kolkata w/s project PHE Dte. Period (06.07.2020 to	4,86,922.00	9,739.00	06.07.2020 to

	31.03.2021)			31.03.2021
1	Annual maintenance of Garden inside & outside at AA-IIA Tank- 17 and IIF (Tube Well Site) in N.T.K. Project under PHE Dte.Period (06.07.2020 to 31.03.2021)	2,72,745.00	5,455.00	06.07.2020 to 31.03.2021
1	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. (From 06.07.2020 - 30.11.2020) ((Part-II)	4,86,807.00	9,737.00	06.07.2020 - 30.11.2020
1	Maintenance of Garden at Head Work site of Tank- 3 and Tank-4 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	3,85,112.00	7,703.00	06.07.2020 to 31.03.2021
1	Maintenance of Garden at Head Work site of Garden (Western Part) and drain at Boosting Station-I at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	2,34,277.00	4,686.00	06.07.2020 to 31.03.2021
1	Maintenance of Garden at Head Work site of Tank-9 and Tank-10 at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period (06.07.2020 to 31.03.2021)	4,56,301.00	9,127.00	06.07.2020 to 31.03.2021
1	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. (From 06.07.2020 - 31.11.2020) (Part-I)	4,87,142.00	9,743.00	06.07.2020 - 31.11.2020
1	Operation & Maintenance of the garden including guarding of the garden, supply of all tools and plants, manure, pesticides etc. beside NKDA office for the period from 06.07.2020 to 31.12.2020 under New Town Kolkata W/S Project.	4,22,501.00	8,451.00	06.07.2020 to 31.12.2020
1	Annual maintenance of Garden inside & outside at Tank- 15 and Tank-16 of AA-IIB in N.T.K. Project under PHE Dte Period (06.07.2020 to 31.03.2021)	4,30,601.00	8,613.00	06.07.2020 to 31.03.2021

6. Attachments

Sl No	File Name
1	Sl No. 06.pdf
1	Sl No. 03.pdf
1	Sl No. 01.pdf
1	Sl No. 02.pdf
1	Date_CORRIGENDUM_NO_JNIT_03_2020_2021.pdf
1	Form 2911.pdf
1	Sl No. 09.pdf
1	Sl No. 05.pdf

1	Sl No. 10.pdf
1	Sl No. 11.pdf
1	Sl No. 07.pdf
1	NITNo_03_2020_2021.pdf
1	Sl No. 04.pdf
1	Sl No. 08.pdf
1	Sl No. 12.pdf