



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHEd/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	947398.01	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_8	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Purba Radhanagar (Zone - I, II, III) and Choto Mollakhali (Zone - I) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	16_AnnexA.pdf
2	6_AnnexE.pdf
3	6_AnnexH.pdf

4	1_AnnexB.pdf
5	6_BOQ.pdf
6	8_AnnexD.pdf
7	10_AnnexB.pdf
8	NleTDocument.pdf
9	14_AnnexA.pdf
10	9_AnnexA.pdf
11	4_BOQ.pdf
12	2_AnnexA.pdf
13	8_AnnexB.pdf
14	9_AnnexB.pdf
15	15_BOQ.pdf
16	8_AnnexC.pdf
17	12_AnnexA.pdf
18	6_AnnexR.pdf
19	6_AnnexI.pdf
20	6_AnnexN.pdf
21	3_AnnexB.pdf
22	WBF2911.pdf
23	6_AnnexL.pdf
24	2_BOQ.pdf
25	12_BOQ.pdf
26	8_AnnexA.pdf
27	7_AnnexC.pdf
28	6_AnnexJ.pdf
29	3_AnnexA.pdf
30	5_BOQ.pdf
31	6_AnnexB.pdf
32	8_BOQ.pdf
33	6_AnnexQ.pdf
34	16_AnnexB.pdf
35	7_AnnexB.pdf
36	7_AnnexA.pdf
37	6_AnnexO.pdf
38	7_BOQ.pdf

39	6_AnnexG.pdf
40	10_AnnexD.pdf
41	50W.pdf
42	11_AnnexD.pdf
43	11_AnnexB.pdf
44	6_AnnexC.pdf
45	16_BOQ.pdf
46	11_AnnexC.pdf
47	6_AnnexA.pdf
48	6_AnnexF.pdf
49	10_BOQ.pdf
50	3_BOQ.pdf
51	13_BOQ.pdf
52	6_AnnexS.pdf
53	6_AnnexD.pdf
54	6_AnnexP.pdf
55	1_AnnexA.pdf
56	13_AnnexB.pdf
57	14_AnnexB.pdf
58	11_AnnexA.pdf
59	9_AnnexC.pdf
60	13_AnnexA.pdf
61	14_BOQ.pdf
62	17_BOQ.pdf
63	10_AnnexA.pdf
64	12_AnnexB.pdf
65	1_BOQ.pdf
66	6_AnnexK.pdf
67	2_AnnexB.pdf
68	13_AnnexC.pdf
69	12_AnnexC.pdf
70	6_AnnexM.pdf
71	10_AnnexC.pdf
72	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
73	9_BOQ.pdf

74	2_AnnexC.pdf
75	11_BOQ.pdf